

BIDS AND AWARDS COMMITTEE FOR CONSULTANCY SERVICES (BAC-C)

**CONSULTING SERVICES FOR THE DETAILED ARCHITECTURAL AND ENGINEERING
DESIGN (DAED) OF THE SECOND RUNWAY INFRASTRUCTURE PROJECT
OF THE CLARK INTERNATIONAL AIRPORT**

Bid Bulletin No. 4

Section 7 of GPPB Resolution No. 09-2020 dated 7 May 2020 allows the Bids and Awards Committee (BAC) to suspend the conduct of procurement activities adversely affected or interrupted by the declaration of a State of Calamity, or implementation of community quarantine or similar restrictions at any time during the existence of such calamity, or quarantine.

The BAC-C has assessed and determined that the conduct of procurement activities cannot be undertaken without endangering the health and welfare of its personnel despite the work from home or other alternative work arrangements due to the continued rise in COVID-19 cases.

In view thereof and due to uncertainty in the schedules brought about by quarantine restrictions in the face of the continued rise in COVID-19 cases, the BAC-C hereby suspends the bidding activities for the Consulting Services for the Detailed Architectural and Engineering Design (DAED) of the Second Runway Infrastructure Project of the Clark International Airport effective 23 August 2021. The bidding activities will tentatively resume on 06 September 2021 based on the attached revised Timetable of Bidding Activities, which is subject to change in accordance with future pronouncements or issuances by the national government on the restrictions or implementation of Community Quarantine caused by the public health emergency.

Issued this 16th day of August 2021.

BIDS AND AWARDS COMMITTEE FOR CONSULTANCY SERVICES


AILEEN ANUNCIACION R. ZOSA
Chairperson

*Bid Bulletin No. 04 – Suspension of Bidding Activities for CMS of DAED of 2nd Runway of CIA
August 2021/version 1*

**BIDS AND AWARDS COMMITTEE FOR CONSULTING SERVICES
PROCUREMENT SCHEDULE**

Procurement Activities (QCBE Procedure)	Revised DAED of Second Runway for CIA		
	Time	Date	
		Start	End
Pre-Procurement Conference			
Advertisement/Posting of REI		03-Jul-2021 (Sat)	08-Jul-2021 (Thu)
Issuance of Eligibility Documents		03-Jul-2021 (Sat)	06-Sep-2021 (Mon)
Pre-Eligibility Conference		08-Jul-2021 (Thu)	
Suspension of Procurement Activities (Pursuant to GPPB Resolution No.09-2020 dated 07 May 2020)		23 Aug 2021 (Mon)	05 Sept 2021 (Sun)
Deadline for Submission of Eligibility Documents	12:00 NN	06 Sept 2021 (Mon)	
Opening of Eligibility Documents & Eligibility Check	01:30 PM	06 Sept 2021 (Mon)	
Eligibility Check & Shortlisting		07-Sep-2021 (Tue)	17 Sept 2021 (Fri)
Approval of Shortlisted Consultants		20 Sept 2021 (Mon)	
Notification on Results of Eligibility Check & Shortlisting		21 Sept 2021 (Tues)	
Issuance of Bid Documents to Shortlisted Consultants		15 Sept 2021 (Wed)	06 Oct 2021 (Wed)
Pre-Bid Conference	10:00 AM	24 Sept 2021 (Fri)	
Deadline for Submission of Bids	12:00 NN	06 Oct 2021 (Wed)	
Opening of Technical Proposals & Preliminary Examination	01:00 PM	06 Oct 2021 (Wed)	
Evaluation of Technical Proposals		07 Oct 2021 (Thurs)	18 Oct 2021 (Mon)
Notification & Invitation for Opening of Financial Proposals		19 Oct 2021 (Tues)	
Opening of Financial Proposals		20 Oct 2021 (Wed)	
Evaluation of Financial Proposals & Determination of HRB		21 Oct 2021 (Thurs)	25 Oct 2021 (Mon)
Approval of HRB by HoPE		27 Oct 2021 (Wed)	
Notification for Negotiation with HRB		28 Oct 2021 (Thurs)	
Negotiation with HRB		29-Oct-2021 (Fri)	
Post Qualification		2 Nov 2021 (Tues)	5 Nov 2021 (Fri)
Results of Post Qualification & Approval of HRRB		8 Nov 2021 (Mon)	12 Nov 2021 (Fri)
Issuance of NOA & Issuance of Notification to Losing Bidders		15 Nov 2021 (Mon)	
Contract Signing & Posting of Performance Security		16 Nov 2021 (Tue)	25 Nov 2021 (Thu)
Issuance of NTP		26 Nov 2021 (Fri)	

UNCONTROLLED WHEN PRINTED