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REQUEST FOR EXPRESSION OF INTEREST

REBIDDING OF CONSULTING SERVICES FOR THE CONSTRUCTION MANAGEMENT
AND SUPERVISION (CMS) OF THE DESIGN AND BUILD PROJECT FOR THE NATIONAL
ACADEMY OF SPORTS (NAS) - PHASE 1 AT NEW CLARK CITY

1. The Bases Conversion and Development Authority (BCDA), through the General
Appropriations Act (GAA), intends to apply the sum of Pesos: Twenty Seven Million Nine
Hundred Eighty Three Thousand Two Hundred Pesos and 00/100 (PhP
27,983,200.00), inclusive of all applicable taxes and fees, being the Approved Budget for
the Contract (ABC) to payments under the contract for CONSTRUCTION MANAGEMENT
AND SUPERVISION (CMS) OF THE DESIGN AND BUILD PROJECT FOR THE
NATIONAL ACADEMY OF SPORTS (NAS) - PHASE 1 AT NEW CLARK CITY. Bids
received in excess of the ABC shall be automatically rejected at the opening of the financial
proposals.

2. BCDA now calls for the submission of Expression of Interest for the CMS of the Design
and Build Project for the National Academy of Sports (NAS) - Phase 1 at New Clark City.

3. The Eligibility Documents including the Terms of Reference (TOR) for the project can be
downloaded from the BCDA Website (www.bcda.gov.ph) or can be secured, free of
charge, by the interested proponent at BCDA Corporate Center, 2/F Bonifacio Technology
Center, 31st Street corner 2nd Avenue, Bonifacio Global City, Taguig City from 30 April
2021 to 14 May 2021 from 8:00 AM to 5:00 PM, except Saturdays, Sundays and
Holidays, and 17 May 2021 from 8:00 AM to 12:00 NN.

4. BCDA will hold a Pre-Eligibility Conference (online coverage) on 6 May 2021 (Thursday)
at 10:00 AM at the BCDA Corporate Center, with the same address given above and via
video conferencing through Google Meet / Zoom which shall be open to prospective
bidders. To be able to join the online Pre-Eligibility Conference, a scanned written request
shall be made/emailed to the BAC Secretariat.

5. Interested Consultants must be registered online with the Philippine Government
Electronic Procurement System (www.philgeps.gov.ph) as legitimate service providers of
the Government. Interested consultants must submit their eligibility documents on or
before 17 May 2021, 12:00 NN at the BCDA Corporate Center, with the same address
given above. Late submissions shall not be accepted.

6. The opening of the Eligibility Documents shall be on 17 May 2021, 1:30 PM at the BCDA
Corporate Center. Applications for eligibility will be evaluated based on a non-discretionary
“pass/fail” criterion.

7. The BCDA Bids and Awards Committee for Consulting Services (BAC-C) shall draw up
the shortlist of consultants from those who have submitted Eligibility Documents and have
been determined as eligible in accordance with the provisions of Republic Act No. 9184
(RA 9184), otherwise known as the “Government Procurement Reform Act,” and its
Implementing Rules and Regulations (IRR).

The qualifications of the consultants are the following:

a. The Consultant (in case of a Joint Venture (JV) or Consortium, at least one of the
JV partners) should be a reputable firm with at least ten (10) years of experience
in CMS; and



10.

11.

12.

13.

b. The Consultant (in case of a JV or Consortium, at least one of the JV partners)
should have undertaken at least one (1) CMS contracts in multi-sports gym, stadium,
arena or indoor sports facility done either locally, abroad or a combination of both.

The shortlisted bidders shall consist of not more than five (5) prospective bidders who will
be entitled to submit bids. The criteria and rating system for short listing are:

Relevant Experience of the Consultant 30%
Qualifications of the Key Personnel to be assigned to the Project 50%
Current Workload of Key Personnel relative to capacity 20%

The prospective Consultant(s) must pass the required minimum score of seventy percent
(70%) to be shortlisted.

Shortlisted Consultants may purchase the Bid Documents at a non-refundable fee of
Twenty-five Thousand Pesos (Php25,000.00) at BCDA Corporate Center, with the same
address given above.

Bidding will be conducted through open competitive bidding and is restricted to Filipino
citizens/sole proprietorships, partnerships, or organizations with at least sixty percent
(60%) interest or outstanding capital stock belonging to citizens of the Philippines.

BCDA shall evaluate bids using the Quality-Cost Based Evaluation (QCBE) procedure
wherein the technical and financial proposals shall be given a corresponding weight
equivalent to 75% and 25%, respectively.

The Consultant will provide CMS of the Design and Build Project for the National Academy
of Sports (NAS) - Phase 1 at New Clark City during the entire construction period of seven
(7) months and post construction/documentation period of three (3) months, reckoned from
the date stated in the Notice to Proceed to be issued to the Consultant.

BCDA may defer the awarding of the CMS contract until such time that the bidding of the
construction component of the project has successfully been awarded to the winning
bidder. Moreover, BCDA reserves the right to reject any and all bids, annul the bidding
process, or not award the contract at any time prior to contract award, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

STEVENSON E. TUGAS JR.

Head Secretariat, BAC for Consulting Services
BCDA Corporate Center

2/F Bonifacio Technology Center

31 St., corner 2™ Avenue, Bonifacio Global City
Tel. No.: (02)8575-1753

Email: setugas@bcda.gov.ph

JOSHUA M. BINGCANG
Chairperson
BAC for Consulting Services



TERMS OF REFERENCE

CONSTRUCTION MANAGEMENT AND SUPERVISION (CMS) OF THE DESIGN AND
BUILD PROJECT FOR THE NATIONAL ACADEMY OF SPORTS (NAS) - PHASE 1 AT
NEW CLARK CITY

Section 1. GENERAL BACKGROUND

1. The Bases Conversion and Development Authority (BCDA) is implementing the New
Clark City Project (NCC), a flagship project of the Government of the Republic of the
Philippines. This 9,450-hectare metropolis is a planned city landscape north of Metro
Manila that will host businesses, domestic and international trade, schools and
hospitals, research and development entities, regional tourism centers, national
government offices, and international headquarters.

2. On 09 June 2020, the Republic Act No. 11470 or the National Academy of Sports Act
(“NAS Act”) was created to establish the National Academy of Sports System (NAS
System) for secondary education program integrated with special curriculum on sports
to be offered to natural-born Filipino citizens with offered on a full scholarship basis.
The NAS System shall be attached to the Department of Education (DepEd), in close
coordination with the Philippine Sports Commission (PSC).

3. The NAS Act mandates the BCDA with critical undertakings towards the establishment
of the NAS System by requiring the provision the project site, undertake the
construction and ensure that funding for the construction works is secured:

(Section 5) Construction and Site of the NAS Main Campus.

“Provide the land for the site by way of usufruct in perpetuity”, and
“be in charge of the construction of classrooms, dormitories, and
other sports facilities, and related amenities as may be determined
by the Board of Trustees at the New Clark City campus”.

(Section 21) Appropriations.

“BCDA shall likewise immediately include in its procurement plan
the construction of classrooms, dormitories, and other sports
facilities and related amenities for the NAS main campus whose
funding shall also be included in the General Appropriations Act.”

4. The construction program for the infrastructure development of the NAS System is
divided by phases to manage the works required. This project covers the Phase 1
construction works, which is prioritized to provide the facilities that should be present
to accommodate the first batch of students under the junior high school level. Phase 2
development, which is targeted to commence in 2023, will include the provision of
expansion works as well as the provision of dormitory, kitchen hall, and more sporting
facilities to provide a full-service facility for the campus as both the administrative and
the academic population reaches their optimal level.



Section 2. DESCRIPTION OF CONSULTING SERVICES

1.

The Consulting Services required under this Terms of Reference shall be for the
Construction Management and Supervision (CMS) of the Design and Build Project for
the National Academy of Sports (NAS) - Phase 1 at New Clark City, hereinafter
referred to as the “PROJECT”.

The scope of works of the Design and Build includes the design and construction of
the first phase for school facilities for the NAS System. The objective for the
construction will be to allow the start of the school year with facilities that can cater to
the basic needs of students, athletes and the faculty members.

Specifically, the components of the construction are the following:

Particular Function
Building 1 Academic Building and Administration Building with a
minimum GFA of 5,492 sq.m.
Building 2 Multi-Purpose Gym with a minimum GFA of 5,620 sqg.m.
Development 3 Site Development with a minimum GFA of 25,000 sqg.m.

The Consulting Services required under this Terms of Reference (TOR) shall be the
Project Implementation and Management Services for the Construction Supervision of
the mentioned work items.

Section 3. OBJECTIVES

The tasks to be rendered by the CONSULTANT shall include the following Services:

a.

2o

Review outputs submitted by the Design and Build Consultant based on the Terms
and Reference (TOR) and Minimum Performance Standards and Specifications
(MPSS) for the Design and Build Project of the NAS Phase 1 and recommend approval
on the final Detailed Architectural and Engineering Design of the project;

Project Management Support;

Construction Supervision;

Assistance to BCDA on the coordination with other Government Agencies and Local
Government Units (LGUs) concerned; and

Enforce the Environmental Management and Monitoring of the Environmental
Compliance Certificate (ECC) requirements.

BCDA shall require the Consultant to render other technical support Services which are
deemed relevant to the Project.

Section 4. SCOPE OF SERVICES

The Consultant shall fulfill its obligations using its technical expertise in construction
management and supervision according to the best accepted professional and industry
standards. It shall exercise all reasonable skill, care, diligence and prudence in discharging its
duties and shall always work in the best interest of BCDA. It shall deploy to the Project its



technical personnel with sufficient qualification and experience to ensure the full and
satisfactory accomplishment of the required Services.

The Consultant shall undertake construction management and supervision of the Project
according to what are required in this TOR. Instructions and directions may be made by BCDA
from time to time during the duration of its Service to ensure proper and efficient
implementation of the Project. It shall conduct regular consultation and coordination with
BCDA in relation to its obligations and responsibilities to the Project.

1. Construction Phase

1.1.

1.2.
1.3.

1.4.
1.5.
1.6.
1.7.
1.8.
1.9.
1.10.
1.11.
1.12.

1.13.

1.14.
1.15.
1.16.
1.17.
1.18.
1.19.

1.20.

1.21.
1.22.

1.23.

Maintain all documents of the Project from pre-construction up to its completion
and final acceptance;

Manage and control the day to day activities of the Project;

Ensure that appropriate safety measures are strictly complied with at the
construction site and its surrounding limits;

Deploy and maintain a full-time supervisory and inspection staff to perform
overall supervision and inspection of the Project;

Present charts showing on-site personnel and organizational channels.
Changes shall be made only upon prior written approval from BCDA,

Monitor works in progress to ensure that the Project complies with approved
drawings, specifications, schedule and budget;

Ensure that all works are accomplished according to approved plans and
specifications;

Witness all the required testing and calibrations;

Ensure effective deployment of labor and equipment;

Ensure timely delivery of material requirements;

Establish procedures for the proper coordination and consultation among the
Contractor, Designer, BCDA and the CMS Consultant;

Review cost estimates regularly as the Project progress and update the
estimates as required,;

Establish procedures to facilitate the effective approval of shop drawings,
progress billings, change orders, time extensions and other claims on the
Project;

Prepare alternative measures when labor and equipment are inadequate for
the work on schedule;

Review and recommend approval on the final Detailed Architectural and
Engineering Design of the project;

Ensure that the safety program developed by the contractor is appropriate to
the requirements of the Project and is strictly followed,;

Review and recommend the update of the PERT-CPM and S-Curve of the
Project when conditions so require;

Ensure that all plans, documents and records related to the Project are properly
maintained at the construction site;

Ensure that the Contractor maintains its own set of plans, documents and
records related to the Project;

Conduct regular review of accomplishment of the Contractor and submit a
report based on the format acceptable to BCDA. Control slippages when it
occurs and prepare recommendations for catch up programs;

Keep accurate progress reports during all stages of construction and provide
BCDA with weekly and monthly progress reports;

Evaluate and recommend all requests for payments submitted by the
contractor;

Verify all quantities involved in, but not limited to, the as-staked quantities,
progress billings, final quantities and related information;



1.24. Evaluate and recommend all requests for variation orders and time extensions;

1.25. Provide appropriate documents that may be required to handle claims and
disputes, if any;

1.26.  Set up appropriate procedures and ensure the safe and efficient inspection of
concerned government agencies, parties recognized by BCDA and the BCDA
Inspectorate. Prepare and make recommendations on these inspections;

1.27.  Prepare recommendations to BCDA on matters that require immediate action;

1.28.  Seek guidance from BCDA on certain project issues that may arise;

1.29. Implement any special requirement or instruction deemed necessary by BCDA
for the timely and effective implementation of the Project; and

1.30. Prepare detailed design plans in case there are changes in the original design
plans during project implementation.

2. Post Construction Phase

2.1.  Set up appropriate procedures for the conduct of preliminary (punch listing)
and final inspections;

2.2.  Conduct preliminary and final inspections and ensure that construction defects
are properly rectified;

2.3. Prepare and submit a Final Project (or Close Out) Report based on the
satisfaction of BCDA;

2.4. Certify that all construction works are completed according to plans and
specifications and recommend to BCDA that the Project can then be issued a
certificate of completion; and

2.5. Ensure that all documents, plans and records required by the Project from the
contractor are complied with, including manuals and brochures of equipment
that may be installed.

Section 5. OTHER RESPONSIBILITIES

Notwithstanding the obligation of the Contractor to secure permits, licenses and other
documents needed to implement the Project, the Consultant shall ensure that all requirements
of the Commission on Audit, other concerned government agencies are properly and promptly
complied with for the efficient implementation, completion and turn-over of the Project.

Section 6. DELIVERABLES

The Consultant shall be required to prepare and submit, but not limited to, the following
documents:

Original copies of clearances, permits and licenses required to implement the Project;

Approved safety program;

Minutes of all progress meetings and consultations;

Field reports on all site inspections/investigations;

Original copies of materials test results and calibrations of equipment;

Updates in manpower and equipment deployment;

Schedule of delivery of materials;

Weather charts;

Weekly and monthly progress reports and the final (close-out) report;

0. Incident reports when required;

1. Endorsements on all claims, such as billings, change orders, time extensions and
similar requests;
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12.

13.

14.

15
16
17

Updates on S-Curves and PERT-CPMs that may be brought about by changes in
design, cost or construction period in MS Project Format;

Recommendations for the most effective implementation of the Project when changes
in plans, cost and schedule occur or are necessary;

Recommendations for corrective measures on inconsistencies,
defects and inadequacies on documents related to the Project;

. Approved shop drawings;

. Approved as-built plans;
. All other reports and documents that may be required by BCDA.

Section 7. OBLIGATIONS OF THE CONSULTANT

1.

Responsibilities of the Consultant. Generally, but without limiting the Consultant’s
responsibilities elsewhere stated under this TOR which shall form part of the Contract,
the Consultant shall:

1.1. Accept full responsibility for the Consulting Services to be performed under this
TOR; and
1.2. Perform the work in an efficient and diligent manner.

Records. The Consultant shall keep accurate and systematic records and accounts
with respect to the Consulting Services in such form and with such details as is
customary and sufficient to establish accurately that the costs and expenditures have
been duly incurred.

Information and Progress Reports. In addition to the reports required in the TOR,
the Consultant shall furnish BCDA monthly progress reports and any such information
relative to the Consulting Services as BCDA may from time to time reasonably request
and as the Commission on Audit (COA) may require on post audit.

Assignment and/or Sub-Contract. Except with prior written approval of BCDA, the
Consultant shall neither assign nor sub-contract any part of the professional Consulting
Services to any other person or firm.

Prohibition on Professional Engagement. No full-time Staff of the Consultant during
his assignment under the Contract shall, without the written consent of BCDA, engage
directly or indirectly, either in his name or through the Consultant, in any activity in the
Philippines which will conflict with the performance of his duties or assignment under
the Contract.

Confidentiality. Except with the prior written consent of BCDA, the Consultant or its
Principals and Staff shall not at any time communicate to any person or entity any
information disclosed thereto for the purpose of the Consulting Services, nor shall the
Consultant or its Principals and Staff make public any information as to the
recommendations formulated in the course of or as a result of the Consulting Services.

Independent Contractor. Nothing contained herein shall be construed as establishing
or creating between BCDA and the Consultant the relationship of employer and
employee or principal and agent, it being understood that the position of the Consultant
and anyone else performing the Consulting Services is that of an independent
contractor.



Section 8. OBLIGATIONS OF BCDA

1. Project Data. BCDA shall make available to the Consultant for reference all existing
documents pertaining to the Project. Whenever practicable, BCDA shall provide
assistance to the Consultant in securing data from concerned government
agencies/offices. BCDA shall furnish the Consultant all available construction and
survey plans and such other instructions or documents that may be needed for the
effective performance of its duties.

2. Availability of Funds. Funds required for the engagement of the Consulting Services
of the Consultant in the amount of Pesos: Twenty Seven Million Nine Hundred
Eighty Three Thousand Two Hundred and 00/100 Pesos (PhP 27,983,200.00)
inclusive of all applicable taxes and fees, is made available by BCDA through the
issuance of Certificate of Funds Availability (CFA) for that purpose.

3. Evaluation of Consultant’s Outputs. BCDA shall review and evaluate the
documents submitted by the CONSULTANT as required herein.

Section 9. MANNING REQUIREMENT

The Consultant shall provide a team comprising qualified technical personnel, support and
administrative staff (not necessarily limited to those listed below) with duties and
responsibilities described in this TOR and with satisfactory experience in implementing
projects of similar nature and size.

The Consultant’s nominated key personnel and its technical support staff shall maintain a full
time supervisor to perform overall supervision and inspection of the Project. The Consultant
shall provide the resources to fulfil the general requirements described in this TOR.

The Consultant is required to have previous experience in supervision of a multi-sports gym,
stadium, arena or indoor sports facility and, as well as having the following minimum
gualifications and experience amongst its team members.

The Consultant’'s nominated key personnel and its support staff shall be different from the
previously awarded CMS Projects of BCDA. Furthermore, the key personnel nominated shall
have no on- going projects to ensure full-time supervision of the project.

KEY STAFF:
Personnel/Minimum Qualifications Responsibilities
a. Team Leader/Project Manager The Team Leader/Project Manager shall be

responsible for the following:

[should be a licensed Civil Engineer with at

least five (5) years of managerial experience in | e Overall supervision of the project team,

Construction Management and Supervision of and in the management and

building and site development projects] organization of the project;

e Lead the team in the preparation of all
project deliveries;

e Ensure all reporting required by BCDA is
fully and punctually delivered; and

e Any other task required to complete the
Consulting Services.




Deputy Project Manager

[should be a licensed Civil Engineer with at

least five (5) years of managerial experience in

Construction Management and Supervision of
building and site development projects]

The Deputy Project Manager shall be
responsible for the following:

e Oversee the progress of works, the
Contractor’s performance, the quality of
works and the project’s financial status
and forecasts;

e In constant coordination with the Team
Leader and other members of the team;

e Supervision of the works of the
Contractor in the subject site at all times
and issuance of instruction(s) and timely
assistance and direction to the
Contractor; and

e Any other task required to complete the
Consulting Services.

c. Sr. Structural Engineer

[should be a licensed Civil Engineer with at
least five (5) years of experience as Sr.
Structural Engineer in Construction
Management and Supervision of building and
site development projects]

The Sr. Structural Engineer shall be
responsible for the following:

e Inspection, monitoring and construction
supervision of building/s and site
development construction in compliance
with the approved plans and
specifications; and

e Any other task required to complete the
Consulting Services.

d. Sr. Geotechnical/Foundation Engineer

[should be a licensed Civil Engineer with at
least five (5) years of experience as Sr.
Geotechnical/Foundation Engineer in
Construction Management and Supervision of
building and site development project]

The Sr. Geotechnical/Foundation Engineer
shall be responsible for the following:

e Inspection, monitoring and construction
supervision of geotechnical/foundation
works in compliance with the particular
plans and specifications;

e Any other task required to complete the
Consulting Services.

e. Sr. Geodetic Engineer

[should be a licensed Geodetic Engineer with
at least five (5) years of experience as Sr.
Geodetic Engineer in Construction
Management and Supervision of building and
site development projects]

The Sr. Geodetic Engineer shall be
responsible for the following:

e Supervise and manage all survey field
work and data processing;

e Preparation of field reports;

e Ensuring that the survey activities are
within survey standards;

e Periodic monitoring of the surveying

works during construction; and




f. Sr. Mechanical Engineer

[should be a licensed Mechanical Engineer with
at least five (5) years of experience as Sr.
Mechanical Engineer in Construction
Management and Supervision of building and
site development projects]

The Sr. Mechanical Engineer shall be
responsible for the following:

e Inspection, monitoring and construction
supervision of mechanical works in
compliance with the particular plans and
specifications;

e Any other task required to complete the
Consulting Services.

g. Sr. Electrical Engineer

[should be a licensed Electrical Engineer with
at least five (5) years of experience as Sr.
Electrical Engineer in Construction
Management and Supervision of building and
site development projects]

The Sr. Electrical Engineer shall be
responsible for the following:

e Supervise and manage all the electrical
engineering aspects of the project; and

e Any other task required to complete the
Consulting Services.

h. Sr. Drainage/Sanitary Engineer

[should be a licensed Civil Engineer with at
least five (5) years of experience as Sr.
Drainage/Sanitary Engineer in Construction
Management and Supervision of building and
site development projects]

The Sr. Drainage/Sanitary Engineer shall be
responsible for the following:

e Inspection, monitoring and construction
supervision of drainage and sanitary line
in compliance with the approved
drainage and sanitary plans and
specifications; and

e Any other task required to complete the
Consulting Services.

i. Sr. Quantity Surveyor

[should be a licensed Civil Engineer with at
least five (5) years of experience as Sr.
Quantity Surveyor in Construction Management
and Supervision of building and site
development projects]

The Sr. Quantity Engineer shall be
responsible for the following:

e Supervise and manage works in
progress to ensure that the Project
complies with approved budget;

e Review cost estimates regularly as the
Project progress and update the
estimates as required,;

o Verify all quantities involved in, but not

limited to, the as-staked quantities,
progress billings, final quantities
and related information; and
e Any other task required to complete the
Consulting Services.




j- Sr. QA/QC Engineer/Materials Engineer II| The Sr. QA/QC/ Materials Engineer Il shall
be responsible for the following:
[should be a licensed Civil Engineer with at

least five (5) years of experience as Sr. e Supervision of the works of the
QA/QC Engineer/Materials Engineer Il in Contractor in the subject site at all times
Construction Management and Supervision of and issuance of instruction(s) and timely
building and site development projects) assistance and direction to the

Contractor on all matters related to
guality control and assurance; and

e Any other task required to complete the
Consulting Services.

k. Sr. Landscape Architect The Sr. Landscape Architect shall be
responsible for the following:
[Should be a licensed Landscape Architect with

at least five (5) years of experience as Sr. e Supervise and manage all the outdoor
Landscape Architect in Construction design of public areas, landmarks and
Management and Supervision of building and structures; and

site development projects) e Any other task required to complete the

Consulting Services.

Support Staff:

Architect;

Structural Engineer;
Geodetic Engineer;
Mechanical Engineer;
Electrical/Electronics Engineer;
Drainage/Sanitary Engineer;
Asst. QA/QC Engineer;
Asst. Quantity Surveyor;
Field Engineer 1;

Field Engineer 2;

Cad Operator;
Administrative Officer;

I.T. Specialist;

Document Specialist;
Secretary;

Encoder;

Utility Personnel; and
Messenger/Liaison Officer
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Section 10. PROJECT DURATION

The duration of the Consulting Services for Construction Management and Supervision being
required under this TOR is seven (7) months for the construction phase and three (3) months
post- construction/documentation phase.

Section 11. APPROVED BUDGET FOR THE SERVICES

The approved budget for the Consulting Services under this TOR is Pesos: Twenty Seven
Million Nine Hundred Eighty Three Thousand Two Hundred and 00/100 Pesos (PhP



27,983,200.00) inclusive of all applicable taxes and fees. Bids received in excess of the ABC
shall be automatically rejected during the opening of the financial proposal.

Section 12. MODE OF PAYMENT

In consideration of the Services being required under this TOR, the Consultant shall be paid
in the following manner:

Advance Payment equivalent to fifteen percent (15%) of the Contract Price upon written
request from the Consultant and the submission and approval by BCDA of an irrevocable
standby letter of credit of equivalent value from a commercial bank.

The advance payment shall be recouped by BCDA by deducting an amount equal to twenty
percent (20%) of the value of invoice issued from the progress payments until the
aforementioned advance payment shall have been fully recouped or recovered.

Payment shall be made through monthly progress billings, which shall be proportionate to the
value of actual work accomplished by the Contractor and acceptable to BCDA. The billing
shall be accompanied by a certification issued by an authorized officer of BCDA certifying to
the percentage of actual and acceptable works accomplished by the Contractor and that the
amount being claimed by the Consultant is based on the percentage of accomplishment of the
Contractor for the period.

Final Payment shall be made upon the submission of the Final Billing together with the
following documents:

Certificate of Completion issued by BCDA to the Consultant;
Sworn statement that all liabilities incurred by the Consultant have been paid and
that there are no outstanding liens, garnishments, attachments or claims relative
to the Project;

. Release and Quitclaim by the Consultant, in a form acceptable to BCDA, releasing
BCDA from any further claims relating to the Consultancy Contract; and

° Such other documents that BCDA may require.

Consistent with the provisions of R.A. 9184, all consultancy contracts shall be fixed price
contracts. Any extension of contract time shall not involve any additional cost.

Section 13. QUALIFICATION OF BIDDERS

1. The Consultant should be a reputable firm with at least ten (10) years of business
operation in Construction Management and Supervision. In case of Joint Venture
(JV), at least one of the JV partners should be a reputable firm with at least ten (10)
years of experience in Construction Management and Supervision (CMS);

2. The Consultant should have undertaken at least one (1) Construction Management &
Supervision of a multi-sports gym, stadium, arena or indoor sports facility for the last
ten (10) years whose value must be at least fifty percent (50%) of the ABC. In case
of JV, at least one (1) of the JV partners should have undertaken at least one (1)
Construction Management & Supervision of a multi-sports gym, stadium, arena or
indoor sports facility for the last ten (10) years whose value must be at least fifty
percent (50%) of the ABC.



Section 14. SHORTLISTING OF THE PROSPECTIVE BIDDERS

The shortlist shall consist of at most five (5) prospective bidders who will be entitled to submit
bids. The criteria and rating system for shortlisting are as follows:

Criteria Rating
. 30%
1. Relevant Experience of the Consultant
0
2. Quialification of the Key Personnel to be assigned to the Project 50%
0
3. Current Workload of Key Personnel relative to Capacity 20%
Total 100%

The Consultant(s) must pass the required minimum score of seventy percent (70%) to be
shortlisted. Failure of the Consultant to meet the specified requirement would result in a zero
(0) rating for the specific criterion.

Section 15. DETERMINATION OF THE HIGHEST RATED BID (HRB)

The shortlisted bidders shall be subjected to evaluation to determine the bidder with HRB,
wherein the criteria and rating are as follows:

Criteria Rating
1. Relevant Experience of the Consultant 30%
2. Qualification of the Key Personnel to be assigned to the Project 20%
3. Plan Approach and Methodology 20%
Total 100%

Section 16. EVALUATION PROCEDURE

In order to determine the Consultant with the HRB, BCDA shall conduct an evaluation of bids
using the Quality-Cost Based Evaluation (QCBE) procedure wherein the technical and
financial proposals shall be given a corresponding weight equivalent to 75% and 25%,
respectively.

Section 17. PERFORMANCE SECURITY

1. To guarantee the faithful performance by the winning Consultant of its obligations, it
shall post a performance security within a maximum period of ten (10) calendar days
from the receipt of the Notice of Award from BCDA and in no case later than the
signing of the Contract.



2. The performance security shall be denominated in Philippine Pesos and posted in
favor of BCDA in an amount equal to the percentage of the total contract price in
accordance with the following schedule:

Amount of Performance

Form of Performance Security Security

(Equal to Percentage of the
Total Contract Price)

(a) Cash or cashier's/manager’s check issued by a
Universal or Commercial Bank. Five percent (5%)

(b) Bank draft/guarantee or irrevocable letter of credit
issued by a Universal or Commercial Bank: Provided,
however, that it shall be confirmed or authenticated by Five percent (5%)
a Universal or Commercial Bank, if issued by a foreign

bank.

3. The Performance Security shall be forfeited in favor of BCDA should the Consultant
fail to fulfill any of its obligations under the TOR or the Contract. Additional penalties
may also be imposed upon the Consultant for such failure.

Section 18. STANDARD OF SERVICES

The Consultant shall fulfill its obligations under the agreement by using its technical expertise
and according to the best-accepted professional and industry standards. The Consultant shall
exercise all reasonable skill, care, diligence, and prudence in the discharge of the duties
agreed to be performed and shall always work in the best interest of BCDA. To attain these,
the consultant shall provide personnel with sufficient qualifications and experience to ensure
the full and satisfactory accomplishment of the required Consulting Services/undertakings.

The Consulting Services shall be conducted by the Consultant in accordance with the
instructions or directions made or to be made by the BCDA at any time before its completion.
The Consultant shall conduct regular consultation with BCDA in relation to the undertaking of
its responsibilities.

Section 19. GENERAL TERMS AND CONDITIONS
1. Delay: Extension of time: Force Majeure

Any delay on the agreed completion date from failure of performance by either of the
party shall not constitute a default hereunder nor shall give rise to any claim if such
delay or failure is wholly attributable to acts of God, any act of sabotage, war, armed
invasion, revolution insurrection blockade, riot, declaration of national emergency,
industry-wide strike, or any other cause which cannot be foreseen, or even through
foreseen, is beyond the reasonable control of either Party, or which cannot be avoided
by the Consultant or BCDA despite the exercise of due diligence.

Within ten (10) days from the occurrence of such event, the Party affected shall notify
in writing the other Party of such event of force majeure and of the obligations or part
of the works the performance of which is affected by such force majeure. Immediately
after such notification, the parties shall meet to discuss and agree on the appropriate
steps/measures to be taken to minimize the effect(s) of the force majeure: provided



that the party affected shall be entitled to an extension of the contract time for the
number of days of the delay incurred by reason of the causes above mentioned.

Ownership of Reports and Documents

The reports, drawings, documents and materials compiled or prepared in the course
of the performance of the Consulting Services are and shall remain the absolute
properties of BCDA and shall not be used by the Consultant for purposes unrelated
to the Consulting Services without the prior written approval of BCDA. Any equipment
supplied by the BCDA, or for which payments are made or reimbursed shall become
and remain the property of BCDA.

Representation and Warranties

The Parties hereby represent and warrant that no government official has benefited
directly or indirectly from this Consulting Services. The Parties warrant that they have
not offered or given, and will not offer or give to any employee, agent or representative
or either Party, any gratuity, with a view toward securing any business from one
another, or influencing such persons with respect to terms, conditions or performance
of any contract with each other.



Section Il. Eligibility Documents

1. Eligibility Criteria

1.1.  The following persons/entities shall be allowed to participate in the bidding for
Consulting Services:

@) Duly licensed Filipino citizens/sole proprietorships;



1.2.

1.3.

1.4.

(b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

(c) Corporations duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines; or

(e) Persons/entities forming themselves into a joint venture, i.e., a group of
two (2) or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, That
Filipino ownership or interest thereof shall be at least sixty percent
(60%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

When the types and fields of Consulting Services involve the practice of
professions regulated by law, those who will actually perform the services shall
be Filipino citizens and registered professionals authorized by the RE
appropriate regulatory body to practice those professions and allied
professions specified in the EDS.

If the Request for Expression of Interest allows participation of foreign
consultants, prospective foreign bidders may be eligible subject to the
gualifications stated in the EDS.

Government owned or controlled corporations (GOCC) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

Eligibility Requirements

1.1

The following eligibility requirements, together with the Eligibility Documents
Submission Form, shall be submitted on or before the date of the eligibility
check specified in the Request for Expression of Interest and Clause 5 for
purposes of determining eligibility of prospective bidders:

@ Class “A” Documents —

LegalDocuments

(1) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine Foreign
Service Office or Post, which shall submit their eligibility
documents under Section 24.1 of the IRR, provided, that the



2.1

(b)

winning Consultant shall register with PhilGEPS in accordance
with Section 37.1.4 of the IRR;

Technical Documents

(ii)

(iii)

Statement of the prospective bidder of all its ongoing and
completed government and private contracts, including
contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid,
within the relevant period provided in the EDS. The statement
shall include, for each contract, the following:

(ii.L1) the name and location of the contract;
(i.2) date of award of the contract;
(ii.3) type and brief description of consulting services;

(i.4) consultants role  (whether main  consultant,
subcontractor, or partner in a JV)

(i.5) amount of contract;
(i.6) contract duration; and

(i.7) certificate of satisfactory completion or equivalent
document specified in the EDS issued by the client in
case of completed contract;

Statement of the consultant specifying its nationality and
confirming that those who will actually perform the service are
registered professionals authorized by the appropriate
regulatory body to practice those professions and allied
professions in accordance with Clause 1.2, including their
respective curriculum vitae.

Class “B” Document —

If applicable, the Joint Venture Agreement (JVA) in case the joint
venture is already in existence, or duly notarized statements from all the
potential joint venture partners in accordance with Section 24.1(b) of
the IRR of RA 9184.

The eligibility requirements or statements, the bids, and all other documents to
be submitted to the BAC must be in English. If the eligibility requirements or
statements, the bids, and all other documents submitted to the BAC are in
foreign language other than English, it must be accompanied by a translation
of the documents in English. The documents shall be translated by the relevant
foreign government agency, the foreign government agency authorized to
translate document, or a registered translator in the foreign bidder’s country;



3.1

and shall be authenticated by the appropriate Philippine foreign service
establishment/post of the equivalent office having jurisdiction over the foreign
bidder’'s affair in the Philippines. The English translation shall govern, for
purposes of interpretation of the bid.

Prospective bidders may obtain a full range of expertise by associating with
individual consultant(s) and/or other consultants or entities through a JV or
subcontracting arrangements, as appropriate. However, subconsultants may
only participate in the bid of one shortlisted consultant. Foreign Consultants
shall seek the participation of Filipino Consultants by entering into a JV with, or
subcontracting part of the project to, Filipino Consultants.

3. Format and Signing of Eligibility Documents

3.1.

3.2.

3.3.

3.4.

Prospective bidders shall submit their eligibility documents through their duly
authorized representative on or before the deadline specified in Clause 5.

Prospective bidders shall prepare an original and copies of the eligibility
documents. In the event of any discrepancy between the original and the copies,
the original shall prevail.

The Eligibility Documents Submission Form shall be signed by the duly
authorized representative/s of the Bidder. Failure to do so shall be a ground for
the rejection of the eligibility documents.

Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the duly authorized representative/s of the prospective bidder.

4. Sealing and Marking of Eligibility Documents

4.1.

4.2.

4.3.

Prospective bidders shall enclose their original eligibility documents described in
Clause 2.1, in a sealed envelope marked “ORIGINAL - ELIGIBILITY
DOCUMENTS”. Each copy thereof shall be similarly sealed duly marking the
envelopes as “COPY NO. - ELIGIBILITY DOCUMENTS". These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the eligibility documents as indicated in
the EDS shall be typed or written in ink and shall be signed by the prospective
bidder or its duly authorized representative/s.

All envelopes shall:
c. contain the name of the contract to be bid in capital letters;

d. bear the name and address of the prospective bidder in capital letters;



e. be addressed to the Procuring Entity’s BAC specified in the EDS;
f.  bear the specific identification of this Project indicated in the EDS; and

g. bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of eligibility documents, in accordance with Clause 5.

4.4. Eligibility documents that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the bidder or its duly authorized
representative shall acknowledge such condition of the documents as submitted.
The BAC shall assume no responsibility for the misplacement of the contents of
the improperly sealed or marked eligibility documents, or for its premature
opening.

5. Deadline for Submission of Eligibility Documents

Eligibility documents must be received by the Procuring Entity’'s BAC at the address
and on or before the date and time indicated in the Request for Expression of Interest
and the EDS.

6. Late Submission of Eligibility Documents

Any eligibility documents submitted after the deadline for submission and receipt
prescribed in Clause 5 shall be declared “Late” and shall not be accepted by the
Procuring Entity. The BAC shall record in the minutes of submission and opening of
eligibility documents, the Bidder's name, its representative and the time the eligibility
documents were submitted late.

7. Modification and Withdrawal of Eligibility Documents

7.1. The prospective bidder may modify its eligibility documents after it has been
submitted; provided that the modification is received by the Procuring Entity prior
to the deadline specified in Clause 5. The prospective bidder shall not be allowed
to retrieve its original eligibility documents, but shall be allowed to submit another
set equally sealed, properly identified, linked to its original bid marked as
“ELIGIBILITY MODIFICATION” and stamped “received” by the BAC. Modifications
received after the applicable deadline shall not be considered and shall be
returned to the prospective bidder unopened.

7.2. A prospective bidder may, through a letter of withdrawal, withdraw its eligibility
documents after it has been submitted, for valid and justifiable reason; provided
that the letter of withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of eligibility documents.

7.3.  Eligibility documents requested to be withdrawn in accordance with this Clause
shall be returned unopened to the prospective bidder concerned. A prospective
bidder that withdraws its eligibility documents shall not be permitted to submit
another set, directly or indirectly, for the same project. A prospective bidder that
acquired the eligibility documents may also express its intention not to participate



in the bidding through a letter which should reach and be stamped by the BAC
before the deadline for submission and receipt of eligibility documents.

8. Opening and Preliminary Examination of Eligibility Documents

8.1.

8.2.

8.3.

8.4.

The BAC will open the envelopes containing the eligibility documents in the
presence of the prospective bidders’ representatives who choose to attend, at the
time, on the date, and at the place specified in the EDS. The prospective bidders’
representatives who are present shall sign a register evidencing their attendance.

In case the submitted eligibility envelopes cannot be opened as scheduled due to
justifiable reasons, the BAC shall take custody of the said envelopes and
reschedule the opening on the next working day or at the soonest possible time
through the issuance of a Notice of Postponement to be posted in the PhilGEPS
website and the website of the Procuring Entity concerned.

Letters of withdrawal shall be read out and recorded during the opening of eligibility
documents and the envelope containing the corresponding withdrawn eligibility
documents shall be returned unopened to the withdrawing prospective bidder.

The eligibility documents envelopes and modifications, if any, shall be opened one
at a time, and the following read out and recorded:

h. the name of the prospective bidder;
I. whether there is a modification or substitution; and

J. the presence or absence of each document comprising the eligibility
documents vis-a-vis a checklist of the required documents.

The eligibility of each prospective bidder shall be determined by examining each
bidder’s eligibility requirements or statements against a checklist of requirements,
using non-discretionary “pass/fail” criterion, as stated in the Request for Expression
of Interest, and shall be determined as either “eligible” or “ineligible.” If a prospective
bidder submits the specific eligibility document required, he shall be rated “passed”
for that particular requirement. In this regard, failure to submit a requirement, or an
incomplete or patently insufficient submission, shall be considered “failed” for the
particular eligibility requirement concerned. If a prospective bidder is rated “passed”
for all the eligibility requirements, he shall be considered eligible to participate in the
bidding, and the BAC shall mark the set of eligibility documents of the prospective
bidder concerned as “eligible.” If a prospective bidder is rated “failed” in any of the
eligibility requirements, he shall be considered ineligible to participate in the bidding,
and the BAC shall mark the set of eligibility documents of the prospective bidder
concerned as “ineligible.” In either case, the BAC chairperson or his duly designated
authority shall countersign the markings.

9. Short Listing of Consultants

9.1.

Only prospective bidders whose submitted contracts are similar in nature and



10.

complexity to the contract to be bid as provided in the EDS shall be considered
for short listing.

9.2.  The BAC shall draw up the short list of prospective bidders from those declared
eligible using the detailed set of criteria and rating system to be used specified
in the EDS.

9.3. Shortlisted consultants shall be invited to participate in the bidding for this
project through a Notice of Eligibility and Short Listing issued by the BAC.

Protest Mechanism

Decision of the Procuring Entity at any stage of the procurement process may be
guestioned in accordance with Section 55 of the IRR of RA 9184.



Section Ill. Eligibility Data Sheet



Eligibility Data Sheet

Eligibility
Documents

1.2

The key staff shall be licensed professional engineers registered by the
Philippine Regulations Commission or accredited professionals in their
specific areas of specialization.

List of key staff:

Team Leader/Project Manager
Deputy Project Manager

Sr. Structural Engineer

Sr. Geotechnical/Foundation Engineer
Sr. Geodetic Engineer

Sr. Mechanical Engineer

Sr. Electrical Engineer

Sr. Drainage/Sanitary Engineer

. Sr. Quantity Surveyor

10. Sr. QA/QC Engineer/Materials Engineer |l
11. Sr. Landscape Architect

CoNouhrWDNMPE

1.3

No further instructions.

2.1.(a)(ii)

The statement of all on-going and completed government and private
contracts shall include all such contracts within ten (10) years (period of
April 2011 to April 2021) prior to the deadline for the submission and receipt
of eligibility documents.

2.1.(2)(i.7)

Certificate of Completion or Acceptance or Valid proof of final payment
issued by the client in case of completed contracts. Notice of Award, Notice
to Proceed or signed contracts issued by the client for on-going contracts
and for contracts awarded but not yet started.

4.2

Each prospective bidder shall submit one (1) original and one (1) other copy
of its eligibility documents.

4.3(c)

Bids and Awards Committee for Consulting Services

Bases Conversion and Development Authority

BCDA Corporate Center, 2/F Bonifacio Technology Center, 31st corner 2nd
Avenue, Bonifacio Global City, Taguig City.

4.3(d)

Construction Management and Supervision (CMS) of the Design and Build
Project for the National Academy of Sports (NAS) - Phase 1 at New Clark
City.




The address for submission of eligibility documents is:

Bases Conversion and Development Authority
BCDA Corporate Center, 2/F Bonifacio Technology Center, 31st corner
2nd Avenue, Bonifacio Global City, Taguig City.

The deadline for submission of eligibility documents is on 17 May 2021
(Monday), 12:00 NN.

8.1

The place of opening of eligibility documents is:

Bases Conversion and Development Authority
BCDA Corporate Center, 2/F Bonifacio Technology Center, 31st corner
2nd Avenue, Bonifacio Global City, Taguig City.

The date and time of opening of eligibility documents is on 17 May 2021
(Monday), 1:30 PM.

0.1

Similar contracts shall refer to Consulting Services for Construction
Management and Supervision of a multi-sports gym, stadium, arena or
indoor sports facility

9.2

Criteria for shortlisting for the five (5) highest ranked proponents:
1. Relative Experience of the Consultants. (30%)

2. Qualifications of the Key Personnel to be assigned to the Project.
(50%)

3. Current Workload of Key Personnel relative to capacity. (20%)

Provided that the bidder must obtain a minimum total score of 70% to be

considered for shortlisting.




Section IV. Eligibility Forms



EF 1. ELIGIBILITY DOCUMENTS SUBMISSION FORM

[Date]

[Letterhead]

The Bids and Awards Committee for Consulting Services
Bases Conversion and Development Authority

BCDA Corporate Center, 2/F Bonifacio Technology Center
31st corner 2nd Avenue, Bonifacio Global City, Taguig City.

Ladies/Gentlemen:

In connection with your Request for Expression of Interest dated [Insert date] for
Consulting Services for the Construction Management and Supervision (CMS) of the Design
and Build Project for the National Academy of Sports (NAS) Phase 1 at New Clark City [Name
of Consultant] hereby expresses interest in participating in the eligibility and short listing for
said project and submits the attached eligibility documents in compliance with the Eligibility
Documents therefore.

In line with this submission, we certify that:

a)

b)

[Name of Consultant] is not blacklisted or barred from bidding by the GOP or any
of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, and that
each of the documents submit; and

Each of the documents submitted herewith is an authentic copy of the original,
complete, and all statements and information provided therein are true and correct.

We acknowledge and accept BCDA'’s right to inspect and audit all records relating to
our submission irrespective of whether we are declared eligible and short listed or not.

Yours sincerely,

[Signature over printed name of Authorized Signatory]

[Title]



EF 2. STATEMENT OF ALL ON-GOING AND COMPLETED GOVERNMENT AND
PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET
STARTED

[Letterhead]
[Date]

The Bids and Awards Committee for Consulting Services
Bases Conversion and Development Authority

BCDA Corporate Center, 2/F Bonifacio Technology Center
31st corner 2nd Avenue, Bonifacio Global City, Taguig City.

Ladies/Gentlemen:

In compliance with the eligibility requirements of the Bids and Awards Committee for
Consulting Services of the Bases Conversion and Development Authority for the bidding of
the Consulting Services for the Construction Management and Supervision (CMS) of the
Design and Build Project for the National Academy of Sports (NAS) - Phase 1 at New Clark
City we certify that [name of bidding firm] has [state applicable statement: on-going and
completed government and private contracts, including awarded but not yet started], as
enumerated in EF 3. Summary of Projects.

Sincerely,

[Signature over printed name of Authorized Signatory]
[Title]



EF 3. Summary of Projects

Project If JV Partner, Contract Part of Contract Amount for
1 ! Project . Type of Consulting Contract ! \ Consultant's involvement in Date of Contract o Proof of
No. Name & e Client - Amount for Consultant's . Contract Period _—
- Description Service Amount? - ) Construction Management and Award Undertaking
Location Involvement (if applicable) . PN ]
Supervision (CMS?) (if applicable)
A. Completed
B. On-going
1 Indicate Project No. as shown in EF 4. Consultant's
References.
Certified by: 2 |n Philippine Peso.

[Signature over printed name of Authorized Representative]

[Title]

[Name of Bidding Firm]

3 If Consulting services for CMS is just part of the required services | the contract, state how muchFor JVAs, state how

much is the subcontracted amount allocated for consulting services to this contract, in Philippine Peso.

4 State the start and completion dates of the contract.

5 Certificate of Completion or Acceptance or valid proof of final payment issued by

the client in case of completed contracts. Notice of Award, Notice to Proceed or

signed

contracts for on-going contracts and for contracts awarded but not yet started.




EF 4. CONSULTANT’S REFERENCES

Relevant Services Carried Out That Best Illustrate Qualifications

[Using the format below, provide information on each contract, whether similar or not similar
in nature and complexity to the contract to be bid, for which your firm/entity, either individually,
as a corporate entity, or as one of the major companies within an association, was legally
contracted].

Project No. [State numerical order starting with number 1]

Name of Contract: Country:

Location within Country: Professional Staff Provided by Your
Firm/Entity(profiles):

Name of Client: N2 of Staff:

Address: N2 of Staff-Months; Duration of
Project:

Start Date (Month/Year): Completion Date (Month/Year): |Approx. Value of Services (in PhP):

Name of Associated Consultants, if any: N2 of Months of Professional Staff

Provided by Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Consultant’s Name:

Important Note: Applicable supporting documents to
substantiate undertaking shall be provided during the
submission of Technical Proposal. Only those contracts
with supporting documents will be considered for
evaluation.




EF 5. Summary of CVs

Number of Projects
Undertaking related
Highest No. of Trainings Relevant to | Over-all Work | to CMS of Building
No. | Name of Key Staff Nominated Position Registered Profession® | Educational Profession® Experience’ and Site
Attainment? Development
Projects
Local Foreign
Team Leader/Project Manager
1]
Deputy Project Manager
2
Sr. Structural Engineer
3
4 Sr. Geotechnical/Foundation Engineer
: Sr. Geodetic Engineer
6 Sr. Mechanical Engineer
5 Sr. Electrical Engineer
: Sr. Drainage/Sanitary Engineer
g Sr. Quantity Surveyor
10 Sr. QA/QC Engineer/Materials Engineer Il
1 Sr. Landscape Architect
! Provide proof of professional registration during the submission of Technical Proposal.
2 Provide proof of highest educational attainment during the submission of Technical
Certified by: Proposal.

[Signature over printed name of authorized representative]

[Title]

% Provide proof of trainings undertaken during the submission of Technical Proposal.

4 State number of years.




EF 6. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
STAFF

Proposed Position:

Name of Firm:

Name of Staff;

Registered Profession:

Date of Birth: Nationality:

Years with Firm: Current Position in the Firm:

Education
[Summarize college/university and other specialized education, giving names of schools, dates
attended, and degrees obtained using the matrix below]

College/University Degree/Title Obtained Inclusive Dates

Trainings/Seminars
[Summarize the trainings, seminars and workshops undertaken, including those conducted by the
nominated key staff, using the matrix below]

Title/Description Conducted by Inclusive Dates Venue Involvement*

*Such as participant, speaker or trainer

Projects Undertaken Related to Construction Management and Supervision of
Building/s and Site Development Projects
[Provide outline of projects undertaken using the matrix below]

Title/Description Client Position Start Date End Date

On-Going Projects
[Provide outline of on-going projects using the matrix below]



Title/Description Client Position Start Date End Date

Memberships in Professional Societies
[Give an outline of memberships in professional societies using the matrix below]

Name of Date of Conferment/ | License/Professional Validity Date
Society/Commission Registration Number
Languages

[Using the format below, indicate proficiency of languages familiar with proficiency whether excellent,
good, fair, or poor in speaking, reading, and writing]

Profici
Language roficiency

Speaking Reading Writing

Employment Record:

[Starting with present position, list in reverse order every employment held by nominated staff. List all
positions since graduation, giving dates, names of employing organizations, titles of positions held, and
locations of projects. Indicate relevant work experience of staff in his/her nominated position. For
experience in last ten years, also give types of activities performed and client references, where
appropriate]

Certification:

I, [full name of proposed professional staff], certify that to the best of my knowledge and belief,
these data correctly describe me, my qualifications, and my experience.

| Further commit that | shall work for the Construction Management and Supervision (CMS) of
the Design and Build Project for the National Academy of Sports (NAS) - Phase 1 as

[nominated position]of [name of bidding firm] once awarded the contract..

Date:

[Signature over printed name of hominated key staff]

Date:

[Signature over printed name of authorized representative of the firm]

Important Note:Applicable documents to substantiate professional registration, educational attainment
and trainings undertaken shall be provided during the submission of Technical Proposal. Only those
attainments and undertakings with supporting documents will be considered for evaluation




EF 7. STATEMENT OF CONSULTANT SPECIFYING ITS NATIONALITY AND
CONFIRMING THAT THOSE WHO WILL ACTUALLY PERFORM THE SERVICES ARE
REGISTERED PROFESSIONALS

[Letterhead]
[Date]

The Bids and Awards Committee — Consultancy Services
Bases Conversion and Development Authority

BCDA Corporate Center, 2/F Bonifacio Technology Center
31st corner 2nd Avenue, Bonifacio Global City, Taguig City.

Ladies/Gentlemen:

[name of bidding firm]is issuing this statement in compliance with the requirements of the
Bases Conversion and Development Authority (BCDA) Bids and Awards Committee —
Consulting Services, that the members of the Project Team below are all Filipino in nationality
and that they can actually perform the service in accordance with the eligibility requirements.

Proposed Project Team for the project:

Name Assignment

Team Leader/Project Manager

Deputy Project Manager

Sr. Structural Engineer

Sr. Geotechnical/Foundation Engineer

Sr. Geodetic Engineer

Sr. Mechanical Engineer

Sr. Electrical Engineer

Sr. Drainage/Sanitary Engineer

Sr. Quantity Surveyor

Sr. QA/QC Engineer/Materials Engineer Il

Sr. Landscape Architect

[name of bidding firm] issues this statement in accordance with Clause 2.1.a.v of the eligibility
requirements for the project.

Sincerely,

[Signature over printed name of Authorized Signatory]
[Title]



FORMAT OF CURRICULUM VITAE (CV) OF THE FIRM

Name of Firm:

Address:

No. of Years of Operation:

Years of Professional Experience: years

Membership in Professional Experience:

Year Professional Society

Certification

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe the firm, its qualification and experiences.

Signature over Printed Name of Authorized Representative of the Firm
Date:




BASES CONVERSION AND DEVELOPMENT AUTHORITY

Construction Management and Supervision (CMS) of the Design and Build Project
for the National Academy of Sports (NAS) - Phase 1 at New Clark City

CHECKLIST AND TABBING OF ELIGIBILITY REQUIREMENTS

Tab # | Description Description
1 EF1 Eligibility Submission Form
PhilGEPS Certificate of Registration under Platinum Membership
Per GPPB Resolution No. 26-2017, during bid submission, prospective
bidders may still submit their Class "A" Eligibility Documents pursuant to
Section 8.5.2 of the 2016 revised AIRR (i.e. Registration Certificate from
SEC, DTI, or CDA; Mayor's Permit; Tax Clearance; Philippine
Contractors Accreditation Board (PCAB) license and registration; and
2 Audited Financial Statements), or if already registered in the PhilGEPS
under Platinum category, their Certificate of Registration and Membership
in lieu of their uploaded file of Class "A" Documents, the Certificate of
PhilGEPS Registration (Platinum Membership) shall remain a post-
qualification requirement to be submitted in accordance with Section 34.2
of the 2016 revised IRR of RA 9184.
Statement of all on-going and completed government and private
3 EF 2 contracts, including contracts awarded but not yet started.
Summary of all on-going and completed government and private
4 EF 3 contracts, including contracts awarded but not yet started.
5 EF 4 Consultant's References
6 EF 5 Summary of CVs
7 EF 6 Curriculum Vitae for each of the following nominated key staff:
7.a Team Leader/Project Manager
7.b Deputy Project Manager
7.c Sr. Structural Engineer
7.d Sr. Geotechnical/Foundation Engineer
7.e Sr. Geodetic Engineer
7.f Sr. Mechanical Engineer
7.9 Sr. Electrical Engineer
7.h Sr. Drainage/Sanitary Engineer
7.i Sr. Quantity Surveyor
7. Sr. QA/QC Engineer/Materials Engineer Il
7.k Sr. Landscape Architect
8 EF7 Statement of the Consultant specifying its nationality and confirming that

those who




will actually perform the services are registered professionals authorized
by the

appropriate regulatory body to practice those professions and allied
professions.

9 Format of CV of the firm
\Valid joint venture agreement, in case a joint venture is in existence. (In
the absence

10 of JVA, duly notarized statement that all potential partners shall enter into

and

abide by the provisions of the JVA in the instance that the bid is
successful)

Note: BCDA shall not assume any responsibility regarding erroneous
interpretations or conclusions by the Bidder out of the data furnished by
BCDA in relation to this bidding. The Bidder shall take the responsibility
to ensure the completeness of its submission after taking the steps to
carefully examine all the Bidding Documents and its amendments.



