

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)**

**Rebidding for the Construction of Sewage Treatment Plant, Access Road, and  
Freedom Park in Bonifacio Capital District, Taguig City**

**BID BULLETIN NO. 7**

Subsequent to the issuance of BAC Resolution No. 07 dated 28 April 2021 which declares the post-disqualification of the bidder with the second Lowest Calculated Bid (LCB) and post-qualification of the bidder with the next/third LCB, the BAC-I hereby revises the Timetable of Bidding Activities for the project due to the need to conduct post-qualification on the next/third LCB in accordance with Section 34.7 of the 2016 revised IRR of R.A. 9184.

Attached is the revised Timetable of Bidding Activities.

Issued on 10 May 2021.

  
**AILEEN ANUNCIACION R. ZOSA**  
Chairperson, BAC-I

UNCONTROLLED WHEN PRINTED OR REPRODUCED

**CONSTRUCTION OF SEWAGE TREATMENT PLANT, ACCESS ROAD, AND FREEDOM PARK IN BONIFACIO CAPITAL DISTRICT, TAGUIG CITY (REBIDDING)**

**PROCUREMENT SCHEDULE\***

|   |                     |                                      |                                    |
|---|---------------------|--------------------------------------|------------------------------------|
| Pre-Procurement Conference  | 9:00 AM             | Tuesday, January 26, 2021            |                                    |
| Advertisement/Posting of invitation to Bid  |                     | Monday, February 01, 2021            | Monday, February 08, 2021          |
| Issuance and Availability of Bidding Documents  | 8:00 AM to 5:00 PM  | Monday, February 01, 2021            | Tuesday, March 09, 2021            |
|   | 8:00 AM to 12:00 PM | Wednesday, March 10, 2021            |                                    |
| <b>Pre-Bid Conference</b>   | <b>10:00 AM</b>     | <b>Monday, February 08, 2021</b>     |                                    |
| Deadline for Requests for Clarification, if any.  |                     | Wednesday, February 24, 2021         |                                    |
| Last day of Issuance of Supplemental/Bid Bulletin, if any.  |                     | Monday, March 01, 2021               |                                    |
| <b>Deadline of Submission and Receipt of bids</b>   | <b>12:00PM</b>      | <b>Wednesday, March 10, 2021</b>     |                                    |
| Opening of Bids   | 1:00 PM             | Wednesday, March 10, 2021            |                                    |
| Detailed Evaluation of Bids and Determination of the Bidder with the Lowest Calculated Bid (LCB)                            |                     | Thursday, March 11, 2021             | Friday, March 19, 2021             |
| Post-Qualification of the Bidder with LCB   |                     | Tuesday, March 23, 2021              | Thursday, April 15, 2021           |
| Post-Qualification of the Bidder with next/2nd LCB  |                     | Monday, April 19, 2021               | Wednesday, April 27, 2021          |
| Post-Qualification of the Bidder with next/3rd LCB  |                     | Monday, May 10, 2021                 | Tuesday, May 18, 2021 (or earlier) |
| Deliberation of Post-Qualification Results and determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB) |                     | Wednesday, May 19, 2021 (or earlier) |                                    |
| Issuance of BAC Resolution recommending the LCRB  |                     | Thursday, May 20, 2021 (or earlier)  |                                    |
| Issuance of Notice to Losing Bidders  |                     | Thursday, May 20, 2021 (or earlier)  |                                    |
| Approval of BAC Resolution by HOPE  |                     | Monday, May 24, 2021                 |                                    |
| Issuance of Notice of Award   |                     | Tuesday, May 25, 2021                |                                    |
| Contract Preparation, Approval and Signing  |                     | Tuesday, May 25, 2021                | Friday, June 04, 2021              |
| Issuance of Notice to Proceed   |                     | Monday, June 07, 2021                |                                    |

\*Subject to change

UNCONTROLLED WHEN PRINTED OR REPRODUCED