

BIDS AND AWARDS COMMITTEE FOR CONSULTANCY SERVICES (BAC-C)

**CONSULTANCY SERVICES FOR THE DETAILED ARCHITECTURAL AND
ENGINEERING DESIGN OF THE SECOND RUNWAY INFRASTRUCTURE PROJECT
OF THE CLARK INTERNATIONAL AIRPORT**

BID BULLETIN NO. 08

This Bid Bulletin clarifies some matters regarding the Bidding for the Consultancy Services for the Detailed Architectural and Engineering Design of the Second Runway Infrastructure Project of the Clark International Airport, to wit:

1. In order to give the prospective bidders sufficient time to diligently prepare their bids, and secure the necessary licenses/permits from the Professional Regulation Commission (PRC) which are being required for the project, the schedules of the following bidding activities are revised, to wit:

Deadline for Requests for Clarifications – **08 October 2021 at 5:00 PM**

Issuance of Bid Bulletin – **15 October 2021**

Deadline for the Submission of Bids – **26 October 2021 at 12:00 NOON**

Opening & Preliminary Examination of Technical Proposals – **26 October 2021 at 1:00 PM**

Opening of Financial Proposals – **08 November 2021 at 1:00 PM**

Attached is the revised Timetable of Bidding Activities for the project.

2. To familiarize the prospective bidders with the project site, a site visit/inspection is scheduled on **06 October 2021 (Wednesday) at 9:00 AM** with the following details:

**Meeting Place: Petron Gas Station M.A. Roxas Highway
Clark Freeport, Angeles, Pampanga**

The prospective bidders are enjoined to observe the following guidelines for the site inspection:

- a) Must be at the meeting place at exactly **9:00 AM**. Those who will be late shall not be accommodated;
- b) Must use own vehicle for the site visit/inspection;
- c) Per existing protocol, only one representative per interested bidder/Joint Venture/Consortium is allowed to join the site visit/inspection, whose name must be sent to the Contact Persons below not later than **8:30 AM of 06 October 2021**. The representatives must bring their company IDs during the said site inspection; and

*Bid Bulletin No. 8 – DAED of 2nd Runway of CIA
October 2021 / version 1*

- d) Face mask and face shield must be worn at all times and social distancing must be observed throughout the site visit/inspection.

Contact Person/details:

Engr. Jerico G. Bondoc - 0906-4069120/ jgbondoc@bcda.gov.ph

3. Bidders' Oral Technical Proposal Presentation:

- a) The schedule of the Bidders' Oral Presentation on their Plan of approach and Methodology is on 02 November 2021 at 2:00PM, which shall be conducted through Zoom. A meeting invite with the Zoom meeting link shall be sent to the bidders;
- b) Each bidder is given thirty (30) minutes for the said presentation;
- c) A panel composed of personnel from BCDA, CIAC, and CAAP shall evaluate the Plan of Approach and Methodology as presented by the bidders. The panel shall recommend to BAC-C the results of the said evaluation.

All other related provisions in the Terms of Reference, Bidding Documents or previous Bid Bulletins correspondingly affected by the issuance of this Bid Bulletin are deemed amended to conform to this Bid Bulletin.

Issued on 04 October 2021.


AILEEN ANUNCIACION R. ZOSA
Chairperson

*Bid Bulletin No. 8 – DAED of 2nd Runway of CIA
October 2021 / version 1*

**BIDS AND AWARDS COMMITTEE FOR CONSULTING SERVICES
PROCUREMENT SCHEDULE - DAED FOR THE 2ND RUNWAY INFRASTRUCTURE PROJECT OF CIA**

Procurement Activities (QCBE Procedure)	Revised Procurement Timetable		
	Time	Date	
		Start	End
Pre-Procurement Conference		24 June 2021 (Thu)	
Advertisement/Posting of REI		03 July 2021 (Sat)	08 July 2021 (Thu)
Issuance of Eligibility Documents		03 July 2021 (Sat)	20 Sept 2021 (Mon)
Pre-Eligibility Conference		08 July 2021 (Thu)	
Suspension of Procurement Activities (Pursuant to GPPB Resolution No.09-2020 dated 07 May 2020)		23 Aug 2021 (Mon)	07 Sept 2021 (Tues)
Resumption of Bidding Activities		08 Sept 2021 (Wed)	
Deadline for Submission of Eligibility Documents	12:00 NN	20 Sept 2021 (Mon)	
Opening of Eligibility Documents & Eligibility Check	01:00 PM	20 Sept 2021 (Mon)	
Eligibility Check & Shortlisting		21 Sept 2021 (Tue)	23 Sept 2021 (Thu)
Declaration of Shortlisted bidders/ Issuance of BAC Resolution recommending shortlisted bidders		24 Sept 2021 (Fri)	
Approval of Shortlisted Bidders by HoPE		on or before 27 Sept 2021 (Mon)	
Notification on Results of Eligibility Check & Shortlisting		on or before 27 Sept 2021 (Mon)	
Issuance of Bid Documents to Shortlisted Consultants		27 Sept 2021 (Mon)	18 Oct 2021 (Mon)
Pre-Bid Conference	10:00 AM	04 October 2021 (Mon)	
Last day for Request for Clarifications	05:00 PM	08 October 2021 (Fri)	
Issuance of Bid Bulletin		15 October 2021 (Fri)	
Deadline for Submission of Bids	12:00 NN	26 Oct 2021 (Tue)	
Opening of Technical Proposals & Preliminary Examination	01:00 PM	26 Oct 2021 (Tue)	
Evaluation of Technical Proposals		27 Oct 2021 (Wed)	02 Nov 2021 (Tue)
Deliberation of Results of Technical Proposal evaluation	03:30pm	on or before 03 Nov 2021 (Wed)	
Notification & Invitation for Opening of Financial Proposals		on or before 05 Nov 2021 (Fri)	
Opening of Financial Proposals	01:00 PM	08 Nov 2021 (Mon)	
Evaluation of Financial Proposals		09 Nov 2021 (Tue)	11 Nov 2021 (Thu)
Determination of HRB	02:00 PM	on or before 12 Nov 2021 (Fri)	
Approval of HRB by HoPE		on or before 15 Nov 2021 (Mon)	
Notification for Negotiation with HRB		on or before 15 Nov 2021 (Mon)	
Negotiation with HRB	02:00 PM	on or before 16 Nov 2021 (Tue)	
Post Qualification		17 Nov 2021 (Wed)	25 Nov 2021 (Thu)
Deliberation of Post-Qual Results and Issuance of BAC Reso recommending HRRB	01:00 PM	on or before 26 Nov 2021 (Fri)	
Issuance of Notice to Losing Bidders		on or before 27 Nov 2021 (Sat)	
Approval of HRRB by HoPE		on or before 30 Nov 2021 (Tue)	
Issuance of NOA		on or before 01 Dec 2021 (Wed)	
Contract Signing & Posting of Performance Security		01 Dec 2021 (Wed)	10 Dec 2021 (Fri)
Issuance of NTP		on or before 13 Dec 2021 (Mon)	

UNCONTROLLED WHEN PRINTED

abu