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BIDS AND AWARDS COMMITTEE FOR CONSULTANCY SERVICES (BAC-C) 

 

CONSULTING SERVICES FOR THE CONSTRUCTION MANAGEMENT AND 

SUPERVISION (CMS) FOR THE CONSTRUCTION OF VARIOUS STRUCTURES AND 

FACILITIES WITHIN THE 100-HECTARE AREA AT BATAAN TECHNOLOGY 

PARK, MORONG, BATAAN - PHASE 1, PACKAGE 2  

(SECOND REBIDDING) 

 

BID BULLETIN NO. 06 

 

The BAC-C hereby revises the Timetable of Bidding Activities and clarifies matters relating to the 

second rebidding for the aforementioned consulting services. 

 

1) In order to give the shortlisted bidders sufficient time to diligently prepare their bids, the 

schedules of bidding activities are revised, to wit: 

 
Deadline for Submission of Technical and Financial Proposals – 21 February 2022 @ 12:00PM 

 

Opening and Preliminary Examination of Technical Proposals – 21 February 2022 @ 1:00PM 

 

Opening of Financial Proposals – 28 February 2022 @ 1:00PM 

 

Attached is the revised Timetable of the Procurement Activities for the project. 

 

2) Processing of Advance Payment  

 

Pursuant to Section 2 of the COMELEC Resolution No. 10747 - Prohibition on Release, 

Disbursement or Expenditure of Public Funds, "Effective March 25, 2022 until May 08 2022, 

no public official or employee, including barangay officials, and those of government owned 

and controlled corporations and their subsidiaries, shall release, disburse or expend any public 

funds for any and all kinds of public works". 

 

Due to the revision of the timeline, wherein the issuance of Notice to Proceed falls during the 

election ban period, an advance payment may only be paid upon the lifting of the election ban. 

 

 

This Bid Bulletin shall be considered an integral part of the Bidding Documents for the Project.  All 

other related provisions in the Terms of Reference and Bidding Documents correspondingly 

affected by the issuance of this Bid Bulletin are likewise deemed amended to conform to this Bid 

Bulletin. 

 

 

Issued this 7th day of February 2022. 

 

 

 

AILEEN ANUNCIACION R. ZOSA 

Chairperson, BAC-C 

 



                                    BIDS AND AWARDS COMMITTEE FOR CONSULTING SERVICES

Consulting Services for the CMS of Various Structures and Facilities within the 100-ha Area at BTP,  

                                                            Morong, Bataan (Package 2) - Second Rebidding

PROCUREMENT ACTIVITIES 

Start End

Pre-Procurement Conference

Advertisement/Request for Expression of Interest Saturday, December 11, 2021 Saturday, December 18, 2021

Issuance of Eligibility Documents & Bidding Documents Saturday, December 11, 2021 January 03 & 31 (8am-12nn), 2022, respectively

Pre-Eligibility Conference 1:00PM

Deadline for Requests for Clarifications

Last day of issuance of Bid Bulletin/Supplemental Bid, if any

Deadline for Submission of Eligibility Documents 12:00PM

Opening of Eligibility Documents and Eligibility Check 1:00PM

Evaluation and Shortlisting Friday, January 14, 2022 Sunday, January 16, 2022

Determination of Shortlisted Bidders/Issuance of BAC Resolution 

recommending shortlisted bidders

Approval of Shortlisted Bidders by HoPE

Notification on the results of Eligibility Check and Shortlisting

Issuance of Bidding Documents to Shortlisted Bidders Wednesday, January 19, 2022 Monday, February 21, 2022

Pre-Bid Conference 10:00AM

Deadline for Requests for Clarification 5:00 PM

Issuance of Bid Bulletin for Minutes of Pre-Bid Conference and 

Clarifications

Deadline for Submission of Technical and Financial Proposals 12:00PM

Opening and Preliminary Examination of Technical Proposals 1:00PM

Evaluation of Technical Proposals Monday, February 21, 2022 Wednesday, February 23, 2022

Deliberation of Results of Technical Proposals Evaluation 10:00AM

Notification/Invitation for opening of Financial Proposals

Opening of Financial Proposals 1:00PM

Evaluation of Financial Proposals Monday, February 28, 2022 Wednesday, March 02, 2022

Determination of HRB/Issuance of BAC Resolution 

recommending HRB

Approval of HRB by HoPE

Notification of HRB on Negotiation

Negotiation 10:00AM

Conduct of Post-Qualification on HRB Tuesday, March 08, 2022 Monday, March 14, 2022

Deliberation of Post-Qualification Results/Issuance of BAC 

Resolution recommending HRRB

Issuance of Notice to Losing Bidders

Approval of HRRB by HoPE and Issuance of NOA

Contract Signing and Posting of Performance Security Friday, March 18, 2022 Friday, April 01, 2022

Issuance of Notice to Proceed Tuesday, April 05, 2022

On or before Friday, March 18, 2022

On or before Tuesday, March 15, 2022

On or before Tuesday, March 15, 2022

Tuesday, March 08, 2022

Monday, March 07, 2022

Monday, March 07, 2022

Thursday, March 03, 2022

Thursday, February 24, 2022

Monday, February 28, 2022

Thursday, February 24, 2022

Monday, February 21, 2022

Monday, February 21, 2022

Friday, January 28, 2022

Monday, January 31, 2022

Wednesday, January 26, 2022

Wednesday, January 19, 2022

Wednesday, January 19, 2022

Friday, January 07, 2022

Monday, January 17, 2022

Friday, January 14, 2022

Friday, January 14, 2022

Monday, December 20, 2021

Tuesday, December 28, 2021

PROCUREMENT TIMETABLE

Monday, December 06, 2021

Time
Date
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