

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

Bidding for the Construction of Special and Technical Staff (STS) Building for Special Service Center (SSC) and Division Administration Command Center (DACC)

BID BULLETIN NO. 3

This Bid Bulletin modifies the Timetable of Bidding Activities for the project due to the delays in budget programming and issuance of Special Allotment Release Order (SARO).

Attached is the Revised Timetable of Bidding Activities.

Issued on 21st day of February 2020.

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)


AILEEN ANUNCIACION R. ZOSA
Chairperson

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE/SCHEDULE
1	Pre-Procurement Conference	October 22, 2019
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper)	October 29, 2019 (Newspaper) October 29 to November 04, 2019 (PhilGEPS and BCDA Websites)
3	Issuance of Bid Documents	October 29 to December 12, 2019 (8:00am to 5:00pm except Saturdays, Sundays & Holidays) and December 13, 2019 (8:00am to 12:00pm)
4	Pre-Bid Conference	November 12, 2019 (11:00 am)
5	Deadline for Request for Clarification, if any	November 25, 2019 (5:00pm)
6	Last day for the Issuance of Supplemental/Bid Bulletin, if any	December 05, 2019
7	Deadline for Submission of the following: <ul style="list-style-type: none"> • Technical Documents • Financial Proposal 	December 13, 2019 (12:00pm)
8	Opening of Bids	December 13, 2019 (1:00pm)
9	Detailed evaluation of the submitted Technical and Financial bids	December 16, 2019 to January 24, 2020
10	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than February 7, 2020
11	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	Not later than February 24, 2020
12	Post Qualification of the Bidder with LCB	February 24 to March 4,

		2020
13	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not later than March 5, 2020
14	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB	Not later than March 6, 2020
15	Issuance of Notice to Losing Bidders	Not later than March 6, 2020
16	Approval of BAC Resolution declaring LCRB	March 11, 2020
17	Issuance of Notice of Award	March 12, 2020
18	Contract Preparation and Signing/Approval	March 13-23, 2020
19	Issuance of Notice to Proceed	March 24, 2020

****Subject to change***

