

**PROCUREMENT FOR THE RELOCATION OF UNDERGROUND UTILITIES ALONG 8th
AVENUE, BONIFACIO GLOBAL CITY, TAGUIG**

BID BULLETIN NO. 3

Due to the post-disqualification of the Bidder with Lowest Calculated Bid (LCB), the BAC-I TWG shall proceed with the post-qualification on the Bidder with the 2nd/next LCB. The second (2nd) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post Qualification for the LCB	August 29, 2023
Issuance of Notice to Losing Bidder/s	August 29, 2023
Post-Qualification of the Bidder with next/second LCB	August 30, 2023 to September 8, 2023
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)/Issuance of Notice to Losing Bidder/s	September 8, 2023
Issuance of Notice to Losing Bidders	September 8, 2023
Approval of BAC Resolution declaring LCRB	September 14, 2023
Approval and Issuance of Notice of Award	not later than September 18, 2023
Contract Preparation, Approval and Signing	not later than September 25, 2023
Issuance of Notice to Proceed	not later than October 2, 2023

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 29th day of August 2023.

GISELA Z. KALALO
Chairperson



Relocation of Underground Utilities along 8th Avenue

PROPOSED SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Friday, June 16, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, June 21, 2023	Wednesday, June 28, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, June 21, 2023	Monday, August 7, 2023
		8:00 AM to 9:00 AM	Tuesday, August 8, 2023	
4	Pre-Bid Conference	10:00 AM	Thursday, July 6, 2023	
5	Last Day for Request for Clarifications		Friday, July 28, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Tuesday, August 1, 2023	
7	Last Day of Submission and Receipt of Bids	9:00am	Tuesday, August 8, 2023	
8	Opening of Bids	10:00am	Tuesday, August 8, 2023	
9	Detailed Evaluation of Bids (Technical and Financial)		Wednesday, August 9, 2023	Tuesday, August 15, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Tuesday, August 15, 2023	
11	Approval of BAC Resolution declaring LCB		Tuesday, August 15, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Tuesday, August 15, 2023	
13	Post-Qualification of the Bidder with LCB		Wednesday, August 16, 2023	Thursday, August 24, 2023
14	Deliberation of Post-qualification for the LCB Issuance of Notice to Losing Bidders		Tuesday, August 29, 2023	
15	Issuance of Notice to Losing Bidder/s		Tuesday, August 29, 2023	
16	Post-Qualification of the Bidder with 2nd/next LCB		Wednesday, August 30, 2023	Friday, September 8, 2023
17	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**/ Issuance of Notice to Losing Bidder/s		not later than	Friday, September 8, 2023
18	Approval of BAC Resolution declaring LCRB		Thursday, September 14, 2023	
19	Approval and Issuance of Notice of Award		not later than	Monday, September 18, 2023
20	Contract Preparation, Approval and Signing		not later than	Monday, September 25, 2023
21	Issuance of Notice to Proceed		not later than	Monday, October 2, 2023

**Subject to change*

*** Dependent on health and travel restrictions and conditions*