

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)**

**Bidding for the Construction of Special and Technical Staff (STS) Building for Special Service Center (SSC) and Division Administration Command Center (DACC)**

**BID BULLETIN NO. 4**

This Bid Bulletin modifies the Timetable of Bidding Activities for the project pending the results of the verification of the projects of the Bidder with the Lowest Calculated Bid (LCB).

Due to the need to further verify certain details and the travel and government work limitations arising from the on-going health emergency, attached is the Revised Timetable of Bidding Activities.

The bidding timeline may be subject to change in accordance with future pronouncements or issuances by the national government.

Issued on 18<sup>th</sup> day of March 2020.

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)**



**AILEEN ANUNCIACION R. ZOSA**  
Chairperson

### TIMETABLE OF BIDDING ACTIVITIES\*

No.	ACTIVITIES	DATE/SCHEDULE
1	Pre-Procurement Conference	October 22, 2019
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper )	October 29, 2019 (Newspaper) October 29 to November 04, 2019 (PhilGEPS and BCDA Websites)
3	Issuance of Bid Documents	October 29 to December 12, 2019 (8:00am to 5:00pm except Saturdays, Sundays & Holidays)  and  December 13, 2019 (8:00am to 12:00pm)
4	<b>Pre-Bid Conference</b>	<b>November 12, 2019</b> <b>(11:00 am)</b>
5	Deadline for Request for Clarification, if any	November 25, 2019 (5:00pm)
6	Last day for the Issuance of Supplemental/Bid Bulletin, if any	<b>December 05, 2019</b>
7	<b>Deadline for Submission of the following:</b> <ul style="list-style-type: none"> <li>• <b>Technical Documents</b></li> <li>• <b>Financial Proposal</b></li> </ul>	<b>December 13, 2019</b> <b>(12:00pm)</b>
8	<b>Opening of Bids</b>	<b>December 13, 2019</b> <b>(1:00pm)</b>
9	Detailed evaluation of the submitted Technical and Financial bids	December 16, 2019 to January 24, 2020
10	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than February 7, 2020
11	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	Not later than February 24, 2020
12	Start of Post-Qualification of the Bidder with LCB	February 24, 2020
13	Suspension of Post-Qualification due to Community Quarantine	March 12 to April 12, 2020

14	Resumption of Post-Qualification	April 13 to 29, 2020
15	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not later than April 30, 2020
16	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB	Not later than May 8, 2020
17	Issuance of Notice to Losing Bidders	Not later than May 13, 2020
18	Approval of BAC Resolution declaring LCRB	May 13, 2020
19	Issuance of Notice of Award	May 15, 2020
20	Contract Preparation and Signing/Approval	May 18 to 25, 2020
21	Issuance of Notice to Proceed	May 25, 2020

***\*Subject to change***