Republic of the Philippines
Office of the President

BCDA'

Bases Conversion and
Development Authority

Bidding for the Construction of the NCC-to-SCTEX Access Road Project

Bid Bulletin No. 6
02 March 2018

Due to the voluminous documents of the ten (10) bidders that need careful and detailed
evaluation, the issuance of the results of the bid evaluation and determination of the Bidder
with the Lowest Calculate Bid (LCB) scheduled on 02 March 2018 has been moved to 07 March
2018. Hence, the schedule of remaining activities for the subject bidding has been adjusted as

follows:
ACTIVITY DATE
1 Posting of Invitation to Bid/Request for Expression of 24-Jan-18 to 30-Jan-18
Interest/Issuance Wed-Tues
2 Issuance and Availability of Bid Documents 24-Jan-18 to 27-Feb-18
Wed-Tues
3 Pre-bid Conference 31-Jan-18 / 8:30 AM
Wed
4 Deadline for Request for Clarification 15-Feb-18
5 Deadline of Issuance of supplemental/bid bulletin 20-Feb-18
6 a) Deadline of Submission of Technical and Financial 27-Feb-18 (Tues)
Proposals 12:00 Noon
7 b) Opening and Preliminary Examination of Technical
)Op s B 1:00 PM
Proposals
8 Bid Evaluation and Determination of the Bidder with 27-Feb-18 to 07-Mar-18
Lowest Calculated Bid {LCB) Tues-Wed
9 Post-qualification & Deliberation 08-Mar-18 to 13-Mar-18
Wed-Fri
10 | Issuance of Notice of Award on or before 14-Mar-18
11 | Contract signing and posting of performance security on or before 20-Mar-18
12 | Issuance of Notice to Proceed (NTP) on or before 20-Mar-18

For the infarmation of all concerned.
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