

Bids and Awards Committee (BAC) for Infrastructure

METRO MANILA GREENWAYS PROJECT: MAKATI-BONIFACIO GLOBAL CITY SEGMENT PHASE 1 - DESIGN AND BUILD OF AN ELEVATED WALKWAY FROM METRO MANILA METRO RAIL TRANSIT BUENDIA STATION TO BONIFACIO GLOBAL CITY

RESOLUTION NO. 026 (Declaration of Failure of Bidding)

The BASES CONVERSION AND DEVELOPMENT AUTHORITY (BCDA), through the General Appropriations Act (GAA) Funds under the Department of Transportation, has put on bid the Contract for the Metro Manila Greenways Project: Makati-Bonifacio Global City Segment Phase 1 - Design and Build of an Elevated Walkway from Metro Manila Metro Rail Transit Buendia Station to Bonifacio Global City, with an Approved Budget for the Contract (ABC) in the sum of Pesos: Four Hundred Five Million Six Hundred Ninety Three Thousand and Nine Hundred and 0/100 (PhP405,693,900.00), inclusive of all applicable taxes and fees.

WHEREAS, the BAC for Infrastructure, through its Secretariat, advertised the Invitation to Bid on 14 September 2018 in newspaper of nationwide circulation, and on September 14 - 21, 2018 in the following:

- a. DBM Philippine Government Electronic Procurement System (PhilGEPS);
- b. BCDA Website; and
- c. In a conspicuous place reserved for the purpose in the premises of BCDA.

WHEREAS, in response to the said advertisements, two (2) interested bidders bought the bid documents, namely:

- 1. BF Corporation; and
- 2. FFJJ Construction and RT Crisman Builders and Construction Supply Joint Venture

WHEREAS, BF Corporation submitted a letter of withdrawal from participating in the bidding of the Project stating the reason of its non-participation, i.e. its cost estimate is above the ABC:

WHEREAS, no bids for the Project were received until the deadline of submission and receipt of bids on 6 November 2018 at 12:00 noon;

WHEREAS, the BAC for Infrastructure declared failure of bidding in accordance with Section 35.1 of the Revised IRR of Republic Act No. 9184, to wit:

"The BAC shall declare the bidding a failure when:

a) No bids are received; XXX

Resolution no. 026 - Declaration of Failure of Bidding for the Bidding for Metro Manila Greenways Project November 2018/Version 1

Page 1 of 2

P.O. Box 42, Taguig Post Office

Taguig City, Philippines Tel: +632 57 1700 • Telefax: +632 816 0996

Website: www.bcda.gov.ph

BCDA Corporate Center 2/F Bonifacio Technology Center 31st St. cor. 2nd Ave. Bonifacio Global City, Taguig City 1634 Philippines







NOW, THEREFORE, we, the Members of the Bids and Awards Committee (BAC) for Infrastructure, hereby **RESOLVE** as it is hereby **RESOLVED**:

- 1. To declare a **FAILURE OF BIDDING** for the Bidding for the Contract of the Metro Manila Greenways Project: Makati-Bonifacio Global City Segment Phase 1 - Design and Build of an Elevated Walkway from Metro Manila Metro Rail Transit Buendia Station to Bonifacio Global City:
- 2. To conduct a mandatory review and evaluation of the terms, conditions, and specifications in the Bidding Documents, including its cost estimates, pursuant to Section 35.2 of the Revised IRR of RA 9184, including interview with the bidders who expressed interest; and
- 3. To proceed with the re-bidding of the Contract for the Metro Manila Greenways Project: Makati-Bonifacio Global City Segment Phase 1 - Design and Build of an Elevated Walkway from Metro Manila Metro Rail Transit Buendia Station to Bonifacio Global City, if the results of the aforementioned mandatory review warrant a rebidding of the Project pursuant to Section 35.3 of the Revised IRR of RA 9184.

RESOLVED, at the BCDA Corporate Center Office, this 7th day of November 2018.

BIDS AND AWARDS COMMITTEE (BAC) FOR INFRASTRUCTURE

AILEEN ANUNCIACION R. ZOSA

Chairperson

R. REBATO, JR.

Vice Chairperson

MARIA JOSEBINA V. PE

Member

RICHAR

Muller MADONNA M. CINCO

Member

VERGEL O. PARAS

Provisional Member

Approved by:

President and CEO

Resolution no. 026 - Declaration of Failure of Bidding for the Bidding for Metro Manila Greenways Project

November 2018/Version 1

BAC for Infrastructure

BACI2018 — 0121

Page 2 of 2



