

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

CONSTRUCTION OF SEABEES (NCEBde) FACILITIES AT NSLG ZAMBALES

BID BULLETIN NO. 1

In order to give the prospective bidders sufficient time to diligently prepare their bids, the BAC for Infrastructure hereby amends the schedule of bidding activities as follows:

Last Day for Request for Clarifications	27 September 2023
Last Day for the Issuance of Supplemental/Bid Bulletins	02 October 2023
Last Day of Submission and Receipts of Bids	09 October 2023 at 9:00AM
Opening of Bids	09 October 2023 at 10:00AM

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 18th day of September 2023.

GISELA Z. KALALO
Chairperson

Construction of Seabees (NCEBde) Facilities at NSLG Zambales

BIDDING SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Friday, August 4, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, August 9, 2023	Wednesday, August 16, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, August 9, 2023	Monday, October 9, 2023
		8:00 AM to 9:00 AM	Monday, October 9, 2023	
4	Pre-Bid Conference	10:00 AM	Thursday, August 24, 2023	
5	Last Day for Request for Clarifications		Wednesday, September 27, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, October 2, 2023	
7	Last Day of Submission and Receipt of Bids	9:00am	Monday, October 9, 2023	
8	Opening of Bids	10:00am	Monday, October 9, 2023	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, October 10, 2023	Monday, October 16, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, October 16, 2023	
11	Approval of BAC Resolution declaring LCB		Monday, October 16, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, October 16, 2023	
13	Post-Qualification of the Bidder with LCB		Tuesday, October 17, 2023	Thursday, October 26, 2023
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Friday, October 27, 2023	
15	Issuance of Notice to Losing Bidders		Friday, October 27, 2023	
16	Approval of BAC Resolution declaring LCRB		Friday, November 3, 2023	
17	Approval and Issuance of Notice of Award		Thursday, November 9, 2023	
18	Contract Preparation, Approval and Signing		not later than	Sunday, November 19, 2023
19	Issuance of Notice to Proceed		not later than	Sunday, November 26, 2023

**Subject to change*

*** Dependent on health and travel restrictions and conditions*

Uncontrolled when emailed or printed