

SPECIAL BIDS AND AWARDS COMMITTEE (SBAC) FOR NCC ACCESS ROADS

**BIDDING FOR THE CONSTRUCTION OF AIRPORT TO NCC ACCESS ROAD
PHASE 2 (ARANGUREN-DAPDAP SEGMENT) and PHASE 3 (DAPDAP-CALUMPANG SEGMENT)**

BID BULLETIN NO. 1

This Bid Bulletin modifies the schedules of the Bidding Activities for the Bidding for the Construction of Airport to NCC Access Road, Phase 2 (Aranguren-Dapdap Segment) and Phase 3 (Dapdap-Calumpang Segment) projects. Due to the delay in the passage of the 2019 General Appropriations Act (GAA), from which the budget of the two (2) projects will be sourced, the schedules of the **Pre-Bid Conferences for Phases 2 & 3** are revised, to wit:


Phase 2 - February 11, 2019 @ 2:00 PM

Phase 3 - February 12, 2019 @ 2:00 PM

Attached are the Revised Calendars of Bidding Activities for the two (2) projects.

Issued on 18th day of January 2019.

By:


AILEEN ANUNCIACION R. ZOSA
Chairperson
SBAC for NCC Access Roads

AIRPORT TO NCC ACCESS ROAD (PHASE 2)

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE/SCHEDULE
1	Pre-Procurement Conference	December 13, 2018 (2:00pm)
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper)	January 14 – 21, 2019 (PhilGEPS and BCDA Websites) January 16, 2019 (Newspaper)
3	Issuance of Bid Documents	January 14 to March 17, 2019 (8:00am to 5:00pm except Saturdays, Sundays & Holidays) March 18, 2019 (8:00am to 9:00am)
4	Pre-Bid Conference	February 11, 2019 (2:00 PM)
5	Deadline for Request for Clarification, if any	March 5, 2019 (5:00 PM)
6	Last Day for the Issuance of Supplemental/Bid Bulletin, if any	March 11, 2019
7	Deadline for Submission of the following: <ul style="list-style-type: none"> ● Eligibility Documents ● Financial Proposal 	March 18, 2019 (9:00 AM)
8	Opening of the following: <ul style="list-style-type: none"> ● Eligibility Documents ● Financial Proposal 	March 18, 2019 (10:00 AM)
9	Bid Evaluation (TWG's detailed evaluation of the submitted bids)	March 19 – 25, 2019
10	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than March 26, 2019
11	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	March 26, 2019
12	Post Qualification of the Bidder with LCB	March 27 – April 5, 2019
13	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not later than April 8, 2019



14	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB	Not later than April 10, 2019
15	Issuance of Notice to Losing Bidders	Not later than April 10, 2019
16	Approval of BAC Resolution and Notice of Award	April 24, 2019
17	Issuance of Notice of Award	April 25, 2019
18	Contract Preparation and Signing	April 25 – May 14, 2019
19	Issuance of Notice to Proceed	May 15, 2019

****Subject to change***



AIRPORT TO NCC ACCESS ROAD (PHASE 3)

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE/SCHEDULE
1	Pre-Procurement Conference	December 13, 2018 (2:00pm)
2	Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper)	January 14 – 21, 2019 (PhilGEPS and BCDA Websites) January 16, 2019 (Newspaper)
3	Issuance of Bid Documents	January 14 to March 18, 2019 (8:00am to 5:00pm except Saturdays, Sundays & Holidays) March 19, 2019 (8:00am to 9:00am)
4	Pre-Bid Conference	February 12, 2019 (2:00 PM)
5	Deadline for Request for Clarification, if any	March 6, 2019 (5:00 PM)
6	Last day for the Issuance of Supplemental/Bid Bulletin, if any	March 12, 2019
7	Deadline for Submission of the following: <ul style="list-style-type: none"> ● Eligibility Documents ● Financial Proposal 	March 19, 2019 (9:00 AM)
8	Opening of the following: <ul style="list-style-type: none"> ● Eligibility Documents ● Financial Proposal 	March 19, 2019 (10:00 AM)
9	Bid Evaluation (TWG's detailed evaluation of the submitted bids)	March 19 – 25, 2019
10	Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)	Not later than March 26, 2019
11	Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification	March 26, 2019
12	Post Qualification of the Bidder with LCB	March 27 – April 5, 2019
13	Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB)	Not later than April 8 2019



14	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB	Not later than April 10, 2019
15	Issuance of Notice to Losing Bidders	Not later than April 10, 2019
16	Approval of BAC Resolution and Notice of Award	April 24, 2019
17	Issuance of Notice of Award	April 25, 2019
18	Contract Preparation and Signing	April 25 – May 14, 2019
19	Issuance of Notice to Proceed	May 15, 2019

****Subject to change***

