54.

detajling all activities done, problems encountered, and resolutions to
problems encountered.

ROW Survey. The Consultant shall perform the ROW Survey to gather data on
existing property lines, areas where unwritten rights may exist, and any other
evidence that makes up the land-net (all the evidence that controls the subdivision
of the land) for use in conjunction with the existing land records and ROW

requirements to determine, delineate, appraise, demarcate, monument, and map
the SCRP ROW.

5.4.1. ROW_Improvements Survey. The ROW Improvements Survey will

identify the affected existing structures, utilities, trees, etc. within each
affected lot which shall be used for the preparation of the Land Acquisition
and Resettlement Action Plan (LARAP) and as basis for payments of the
ROW claims.

5.4.2. ROW Improvements Plan. The Consultant shall prepare the ROW

Improvements Plan which shall consist, but not limited, to the following:

a.

b.

m.

mn.

ROW limits as defined in the Alignment Study;

Plans plotted in grid coordinate system,

Technical description of control monuments/reference points;
Stationing at 100-meter interval;

Match lines of stationing in every sheet of plans;

Name of municipalitics and barangays to be traversed/affected;

Land classification (residential, agricultural, commercial, or industrial);
Areas of affected structures; improvements, trees, etc.;

Name of claimant(s) or owner(s) of affected structures, improvements,
trees, etc.;

Tabulation per sheet showing the names of improvement,
claimant(s)/owner(s) and type of improvement affected (i.e. store.
house, concrete fence, etc.);

Type of structures (i.e. concrete, wood, light materials, efc.);
Type of plantations/orchards (mango, banana, etc.);
Survey waiver drafted in every sheet of plans;

Date of survey;



5.5.

q.

Name, license number, date and place of issuance, signature, and seal
of Geodetic Engineer;

Name(s) of signatory(s)/approving official(s) in every sheet of plans;
and

Legends/symbols/abbreviations.

5.4.3. Report. The Consultant shall prepare a ROW Survey Report compiling all
required deliverables for this Scope of Works, as well as detailing all
activities done, problems encountered, and resolutions to problems
encountered.

Parcellary Survey, The Parcellary Survey will identify affected lots within the

ROW limits as defined in the Alignment Study and segregate the affected lots for
the purpose of registering them in favor of the Government of the Philippines

(GoP).

5.5.1. Parcellary Datg, DOTr, through the Land Registration Authority (LRA),

will provide digital parcel maps and list of the corresponding titled
properties along the project corridor containing the following data:

a.

b.

i.

j.

Title Type,

Title Number,

Owner’s Name,

Plan, Block, and Lot Number,

Title Registration Date,

Location,

Land Area (as indicated on the Title),

Original Certificate of Title Number,

Title Number of the Immediately Preceding Title, and

Technical Description.

5572 Research Works. The Consultant shall undertake verification research of

the parcellary data and gather the following data:

a.

From the Assessor’s Office — Tax Declarations of Real Properties, Tax
Map, and Land Classification;

From Register of Deeds (RD) — Certified Copies of the Transfer of
Certificate of Title (TCT)Qriginal Certificate of Title (OCTY);



5.53.

5.5.4.

aa

From Land Management Bureau (LMB) — Cadastral Map, Lot
Technical Descriptions, and Approved Subdivision Plans;

From Department of Agrarian Reform (DAR) — areas subject to land
reform or vast estate landholdings, where there is voluntary offer to
sell by owners;

From National Commission of Indigenous People (NCIP) — maps of
areas of ancestral domain;

From Department of National Defense (DND) — maps showing areas
of military reservations;

From Protected Areas Management Bureau (PAMB) — maps of
protected areas;

. From Subic Bay Metropolitan Authority (SBMA) — relevant data and

maps;

From Clark Development Corporation (CDC) — relevant data and
maps; and

From Clark International Airport Corporation (CIAC) —relevant data
and maps.

Extent of Research Work. The Consultant shall exhaust all possible
measures to obtain all necessary data of the lands to be acquired. Lands
with no available data shall be clearly mentioned/specified in the report for
further research during the acquisition stage.

Parcellary Survey Plans. At the conclusion of the Parcellary Survey, the
Consultant shall prepare the Parcellary Survey Plan, which shall contain.
but not limited, to the following information:

a.

b.

Title sheet;

In a separate sheet, indicate in tabular form the summary listing of
names of claimants/owners of the affected areas, stations, barangays,
and municipality;

Project areas plotted in grid coordinate systems;

Approved design rail alignment (centerline) with stationing at interval
of 100 meters and ROW limits as defined in the Alignment Study; and

In every sheet of plan, indicate the following:

i. Name of claimant(s) or owner(s) of lot with corresponding lot
number and area (remaining and affected) in square meters;



5.5.5.

5.5.6.

ii. Technical description of all lots atfected by the ROW and tie lines
in tabular form;

ui. All comers shall be indicated with small circle with their respective
number and description;

1v. Name, license number, date and place of issuance, signature, and
seal of Geodetic Engineer;

v. Name(s) of signatory(s)/approving official(s); and
vi. Survey waiver.

Subdivision Plans. All subdivision plan of suitable scale corresponding to
each finalized loop, indicating only the lot (claimant number and area),
shall be prepared in mylar paper. This plan shall be compiled together with
the computation of the technical description of the lot. The subdivision
plan shall be certified by BCDA following the prescribed format of the
L.MB, together with other survey returns to be approved by the said agency
that will be used for land registration purposes. Data in the submittal of the
Subdivision Plans include:

a. The List of affected lots should give complete information on the
subject lots (lot numbers, registered claimant/owner, total area, and
area affected);

b. Lot data computation of affected lots where affected arca is delineated
from the mother lot and shall be prepared on prescribed LMB forms;
and

¢. Miscellaneous data, which shall include all research materials and
documents pertaining to the affected lots such as copies of the
OCT/TCT, technical description of the lot, tax declaration of the real
property, and approved subdivision plans in LMB forms.

Additional Requirements. In addition to the above, the Parcellary Survey
Plans and Subdivision Plans shall include, but not limited, to the
following:

a. Prior to submission to LMB and other concerned agencies/offices, the
Consultant shall submit one (1) set of subdivision plans to BCDA for
use as reference in the review;

b. Parcellary Survey Plans and Subdivision Plans, and their technical
descriptions, shall be stored in electronic format and submitted to
BCDA for permanent storage;

¢. The Subdivision Plans in mylar prints and approved by the Director of
LMB shall be submitted to BCDA together with the survey report; and



5.6.

5.7.

5.5.7.

5.5.8.

d. All other survey requirements not expressly specified herein must
conform to the provisions of the Manual for Land Surveys in the
Philippines (DENR Administrative Order or DAO 98-12).

Monumenting/Placing ._of Permanent Reference Points. Standard

cylindrical monuments used in defining and marking comers of lots shall
be made of concrete at least 150 millimeters in diameter and 400
millimeters in depth, and must be embedded 350 millimeters in the ground
at the corners of lots within the ROW. The top shall be centered by a
galvanized iron spiked where measurements shall be made. Reference
points shall also be installed for monuments that may be used by various
activities in adjacent areas. The reference points shall be permanent and
installed at locations where they could not be easily removed and/or
disturbed.

Report. The Consultant shall prepare a Parcellary Survey Report
compiling all required deliverables for this Scope of Works, as well as
detailing all activities done, problems encountered, and resolutions to
problems encountered.

Land Appraisal, The Consultant shall conduct a land appraisal of the ROW to be
acquired, through a Government Financial Institution (GFI). Lands will be
appraised on their market values depending on their location (city or municipality)
and category (residential, commercial, industrial, or agricultural}. The Consultant
shall also make a comparison of these market values with the corresponding
Bureau of [nternal Revenue (BIR) zonal values,

5.6.1.

Reporr, The Consultant shall prepare a Land Appraisal Report compiling
all required deliverables for this Scope of Works, as well as detailing all
activities done, problems encountered, and resolutions to problems
encountered.

Land Acquisition and Resettlement Action Plan.

5.7.1.

5.7.2.

5.7.3.

Methodology. The LARAP will be prepared based on RA 10752 (An Act
Facilitating the Acquisition of Right-of-Way, Site or Location for National
Government Infrastructure Projects). The proposed methodology or
process for activities to be conducted is described in the conceptual
LARAP prepared in conjunction with the Feasibility Study and attached as
Annex B in this TOR.

Land Acquisition Copst. The Consultant shall prepare estimates of
acquisition costs per lot parcel identified in the Parcellary Survey and
using the market values from the Land Appraisal.

Inventory of Loss. The Consultant shall conduct an Inventory of Loss
(IOL) where affected assets and owners within the railway alignment’s
Corridor of Tmpact (COI) will be identified. Ground survey will be




5.74.

5.7.5.

5.7.6.

5.7.7.

conducted to estimate the dimensions of affected structures/facilities and
the number of trees/crops affected. Maps indicating affected structures,
trees. crops. etc. will be prepared, as well as photographs of these affected
structures, trees. crops. efc. Estimates of replacement costs of structures
and improvements therein per lot will also be prepared based on RA
10752, as well as current market values of crops and trees therein. Other
community-based structures and facilities must also be included in the
inventory.

Socio-Economic Survey. The socio-economic information on the affected
households will be obtained through the conduct of a Socio-Economic
Survey (SES), which will be conducted simultaneous with the 10L. The
SES will be the basis in establishing the compensation parameters and in
designing the livelihood restoration and income restoration programs. The
SES results will also serve as a baseline of the living conditions of
Affected Houscholds (AH) that will form part of the monitoring and
evaluation data that will assess the extent to which the measures of the
rescttlement plan arc cffective in mitigating land acquisition and
resettlement impacts.

Stakeholder Consultation Meetings and Focus Group Discussions. The
Consultant shall assist BCDA in holding stakeholder consultation meetings
and focus group discussions for project affected persons (PAPs) and
stakeholders, including local government units (LGUs). Presentation
materials will be prepared, as well as recording and decumenting all
meetings, including preparation of highlights of meetings that will be
attached in the Final Report. The Consultant shall also conduct
information, education, and communication (IEC) activities for affected
LGUs.

Relocation Sites. The Consultant shall assist BCDA in identifying
relocation sites for affected informal settler families (ISFs) in consultation
with the respective LGUs.

Gender Impact Assessment, The Consultant shall conduct the Gender
Impact Assessment (GIA) covering the following:

a. Review of policies, legal, and institutional framework on gender
considerations of the Philippines, particularly for the infrastructure
subsector, along with consultations with concerned government
agencies or women association if necessary;

b. ldentification of the livelihood constraints and opportunitics of
project-affected women, especially female heads of households and
members of vulnerable groups;

c. Conduct of a survey with the potential female users of the SCRP in
order to determine issues and/or barriers to access, as well as to
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analyze their needs and incorporate gender considerations in the design
and operation of the SCRP;

d. Determination of employment opportunities for women during
construction and operations of SCRP; and

e. Preparation of Final Report of the GIA.

5.7.8. LARAP Implementation Cost. The Consultant shall prepare a detailed

LARAP and calculate the corresponding implementation cost, including
compensation cost for all affected lands, structures and other
improvements, crops and trees, livelihood programs, and relocation.

5.7.9. Report. The Consultant shall prepare a Land Acquisition and Resettlement

Action Plan Report compiling all required deliverables for this Scope of
Works, as well as detailing all activities done, problems encountered, and
resolutions to problems encountered.

Environmental Compliance Certificate. The Consultant shall secure the ECC for

SCRP. The Project is considered as an Environmentally Critical Project (ECP),
and as such, an EIS is expected to be required for the application for the ECC. The
EIS shall be prepared in accordance with Philippine laws and guidelines which arc
part of the Philippine Environmental Impact Statement System (PEISS):

a.

Revised Procedural Manual for DAO 03-30, DENR Environmental
Management Bureau (EMB), 2007 — This prescribes the manual of procedures

for the processing of applications for the ECCs and Certificates of
Non-Coverage (CNCs).

Presidential Proclamation (PP) 2146 — This identifies projects that are defined
as “Environmentally Critical Projects” and describes areas which fall within
“Environmentally Critical Areas” which are identified to have the potential to
induce adverse environmental impacts and as such are subject to the PEISS.

Presidential Decree (PD) 1586 — This establishes the EIS System including
other environmental management related measures.

EMB Memorandum Circular No. 2014-005 — This establishes the guidelines
for coverage screening and standardized requirements under the PEISS.

5.8.1. EIA Process. The Consultant shall prepare all necessary documents

needed in securing the ECC for the Project, including the EIA and EIS.
The Philippine ELA process consists of six (6) sequential stages:

a. Screening,
b. Scoping,

c. EIA Study and Report Preparation,



d. EIA Report Review and Evaluation,
e. Decision Making, and

f. Monitoring, Validation, and Evaluation/Audit.

The first three (3) stages shall be conducted by the Consultant, whereas the rest of the stages

are by DENR.

5.8.2. Related Activities. The Consultant shall perform the following activities in
relation to the preparation of the EIS:

a. Collect the baseline information and carry out the field surveys on the
project affected area;

b. ldentify the project impacts, and predict and assess the impacts on
natural and social environment;

c. Draw up the mitigation measures and monitoring plan;

d. Prepare the materials for the stakeholder consultation meetings to be
hosted by BCDA, and attend, record, and prepare highlights of the said
meetings;

e. Conduct IEC activities for affected LGUs and other social preparation
activitics for the public scoping;

f. Prepare the draft EIS report and required documents for application of
the ECC; and

g. Assist BCDA during the review by the DENR/EMB of the ECC
application.

5.8.3. Report. The Consultant shall prepare an Environmental Impact
Assessment Report compiling all required deliverables for this Scope of
Works, as well as detailing all activities done, problems encountered, and
resolutions to problems encountered.

6. OsLGATIONS OF THE CONSULTANT

6.1.

Responsibilities _of the Consulfant. Generally, but without limiting the
Consultant’s responsibilities elsewhere stated under this TOR which shall form
part of the Contract, the Consultant shall:

6.1.1. Accept full responsibility for the Works to be performed under this TOR;
and

6.1.2. Perform the Works in an efficient and diligent manner.



6.2.

6.3.

6.4.

6.5.

6.6

6.7.

Records. The Consultant shall keep accurate and systematic records and accounts
with respect to the Works in such form and with such details as is customary and
sufficient to establish accurately that the costs and expenditures have been duly
incurred.

Information and Progress Reports. In addition to the reports required in the TOR,
the Consultant shall furnish BCDA monthly progress reports and any such
information relative to the Works as BCDA may from time to time reasonably
request and as the Commission on Audit (COA) may require on post audit,

Assignment and/or Sub-Contract. Except with prior written approval of BCDA,
the Consultant shall neither assign nor sub-contract any part of the Works to any
other person or firm.

Prohibition on_Professional Engagement. No full-time staff of the Consultant

during his assignment under the Contract shall, without the written consent of
BCDA, engage directly or indirectly, either in his name or through the Consultant,
in any activity in the Philippines which will conflict with the performance of his
duties or assignment under the Contract.

Confidentiality. Except with the prior written consent of BCDA, the Consultant or
its Principals and Staff shall not at any time communicate to any person or entity
any information disclosed thereto for the purpose of the Works, nor shall the
Consultant or its Principals and Staff make public any information as to the
recommendations formulated in the course of or as a result of the Works.

Independent Contractor. Nothing contained herein shall be construed as
establishing or creating between BCDA and the Consultant the relationship of
employer and employee or principal and agent, it being understood that the
position of the Consultant and anyone else performing the Works is that of an
independent contractor.

OsLicaTions oF BCDA

7.1

7.2.

Project Data, BCDA shall make available to the Consultant for reference all
existing documents pertaining to the SCRP. Whenever practicable, BCDA shall
provide assistance to the Consultant in securing data from concerned government
agencies/offices. BCDA shall furnish the Consultant all available plans, drawings,
and such other instructions or documents that may be needed for the effective
performance of its duties.

Availability of Funds. Funds required for the performance of the Works of the
Consultant in the amount of Sixty Eight Million Six Hundred Seventy Nine
Thousand Four Hundred Forty Two Pesos (P68,679,442) is made available by
BCDA through the issuance of Certificate of Budget Inclusion (CBI) for that
purpose.




valuation

7.3.

Consultant’s Qutputs. BCDA shall review and evaluate the

documents submitted by the Consultant as required herein.

8. MANNING REQUIREMENT

The Consultant shall provide a team comprising qualified technical personnel, support, and

administrative staff (not necessarily limited to those listed below) with duties and
responsibilities described in this TOR and with satisfactory experience in implementing
projects of similar nature and size. The Consultant shall provide the resources to fulfill
the general requirements described in this TOR. The Consultant is required to have
previous experience in the design of railways, as well as having the following minimum
qualifications and experience amongst its team members:

Personnel and
Minimum Qualifications

Responsibilities

Team Leader — licensed Civil/Electrical/
Mechanical Engineer with at Jeast ten (10)
years of managerial experience in railway or
road projects

= Overall supervision of the project team, and in the
management and organization of the Project

Leading the team in the preparation of all project
deliveries

Ensuring all reporting required by BCDA is fully and
punctually delivered

Any other task required to complete the Works

Geodetic Engineer — licensed Geodetic
Engineer with at least ten (10} vyears of
experience as Geodetic Engineer in railway
or road projects

Supervigion and management of all topographic survey
field work and data processing

Preparation of field reports

Enswing that the topographic survey activities are
within survey standards

Assistance to ROW team in geodetic-related activities
Any other task required to complete the Works

Geotechnical Engineer — licensed Civil
Engineer with at least ten (10) years of
experience as Geolechnical Engineer in
railway or road projects

Supervision and management of all geotechnical survey
field work and data processing

Preparation of field reports

Ensuring that the geotechnical survey activities are
within survey standards

Any other task required to complete the Works

Railway Engineer — licensed Civil/
Electrical/Mechanical Engineer with at least
ten (10) vears of experience as Railway
Engineer in railway projects

*» Supervision and management of Alignment Study

= Determination of required ROW for all track-related
facilities

Any olher lask required to complete the Works

Structural Engineer - licensed Civil
Engineer with at least ten (10) years of
experience as Structural Engineer in railway
or road projects

Determination of required ROW for all tummel, bridge
and viaduct-related facilities
Any other task required to complete the Works

Drainage Engineer - licensed Civil
Engincer with at least ten (10) years of
experience as Drainage Engineer in railway
or road projects

Determination of required ROW for all drainage-related
facilities
= Any other task required to complete the Works




Envirenmental Specialist -~ college
graduate with at least ten (10} years of
experience in environmental studies

= Supervision and management for the preparation of ELA

and EIS, including screening and scoping activities
» Securing of ECC for the Project
* Any other task required to complete the Works

ROW/Relocation Specialist -~ college
graduate with at least ten (10} ycars of
experience in land  acquisition and
resettlement works

» Supervision and management for the preparation of
LARAP, including related activities (i.e. 10L, SES,
GIA, stakeholders meetings, etc.)

» Any other task required to complete the Works

Independent Property Appraiser —
licensed property appraiser with at least ten
(10) years of experience in property
appraisal

» Responsible  for of land  and

structures/facilities
= Any other task required to complete the Works

appraisal

Stakeholder Meeting Moderator — college
graduate with at least ten (10) years of

* Responsible for the conduct of stakeholders meetings,
including the preparation of materials, recording, and

oraduate with at least ten (10) years of
experience in conducting socio-economic
studies

experience in  conducting stakcholders | preparation of meeting highlights
meetings = Any other task required to complete the Works
Socio-Economic  Specialist —  college | = Responsible for the conduct of SES

= Assist in the preparation of LARAP, especially on
socio-economic-related aspects
= Any other task required to complete the Works

Gender Specialist — college graduate with at
least ten (10) years of experience in
conducting gender-related studies

« Responsible for the conduct of GTA

* Assist in the preparation of LARAP, especially on
gender-related aspects

= Any other task required to complete the Works

9. Prosect DuraTION

10. Apprrovep BupGeT ror THE CONTRACT

The duration of the Works being required under this TOR is ten (10) months.

The Approved Budget for the Contract (ABC) under this TOR is Sixty Eight Million Six

Hundred Seventy Nine Thousand Four Hundred Forty Two Pesos (P68,679,442), inclusive
of value-added tax (VAT) and all applicable taxes and fees. Bids received in excess of the
ABC shall be automatically rejected during the opening of the financial proposal.

11. MobEe oF PAYMENT

the following manner:

In consideration of the Works being required under this TOR, the Consultant shall be paid in

11.1. Advance Payment, An Advance Payment equivalent to ten percent (10%) of the
Contract Price shall be made upon written request from the Consultant and the
submission to and acceptance by BCDA of an irrevocable standby letter of credit
of equivalent value from a commercial bank and confirmed by BCDA.




11.2.

11.3.

11.4.

11.5.

First Progress Payment, First Progress Payment equivalent to twenty percent
(20%) of the Contract Price shall be made upon the completion of the Topographic
and Hydrographic Surveys, the Geological and Geotechnical Surveys and
Investigations, and the Alignment Study, and the submission of the First Progress
Billing together with the following documents:

a. Topographic and Hydrographic Surveys Report,
b. Geological and Geotechnical Surveys and Investigations Report, and
c. Alignment Study Report.

Second Progress Payment. Second Progress Payment equivalent to twenty
percent (20%) of the Contract Price shall be made upon the completion of the
ROW Survey, the Parcellary Survey, and the Land Appraisal, and the submission
of the Second Progress Billing together with the following documents:

a. ROW Survey Report,
b. Parcellary Survey Report, and
c. Land Appraisal Report.

Third Progress Payment. Third Progress Payment equivalent to twenty percent
(20%) of the Contract Price shall be made upon the completion of the Land
Acquisition and Resettlement Action Plan and the Environmental Impact
Assessment, and the submission of the Third Progress Billing together with the
following documents:

a. Land Acquisition and Resettlement Action Plan Report, and
b. Environmental Impact Assessment Report.

Final Payment. Final Payment equivalent to thirty percent (30%) of the Contract
Price shall be made upon securing the ECC for the Project and the submission of
the Final Billing together with the following documents:

a. Certificate of Completion issued by BCDA to the Consultant,

b. Sworn statement that all liabilities incurred by the Consultant have been paid
and that there are no outstanding liens, garnishments, attachments, or claims
relative to the Project,

¢. Release and Quitclaim by the Consultant, in a form acceptable to BCDA,
releasing BCDA from any further claims relating to the Consultancy Contract,
and

d. Such other documents that BCDA may require.



Consistent with the provisions of RA 9184, all consultancy contracts shall be fixed price
contracts. Any extension of contract time shall not involve any additional cost.
12. SHorT LisTING OF PROSPECTIVE BIDDERS

The short list shall consist of at most five (5) prospective bidders who will be entitled to
submit bids. The criteria and rating system for short listing are as follows:

1. Relevant Experience of the Consultant 40%

2. Qualification of the Key Personnel to be Assigned to the Project 50%

3. Current Workload of Key Personnel Relative to Capacity 10%
Total 100%

The Consultant must pass the required minimum score of seventy percent (70%) to be short
listed. Failure of the Consultant to meet the specified requirement would result to a zero
(0) rating for the specific criterion.

13. DererminaTion ofF THE HigHesT RATED Bip

The short-listed bidders shall be subjected to evaluation to determine the bidder with the
Highest Rated Bid (HRB), wherein the criteria and rating are as follows:

1. Experience and Capability of the Consultant 40%

2. Quality of Personnel to be Assigned to the Project 30%

3. Plan of Approach and Mcthodology 30%
Total 100%

14. EvatuatioN PROCEDURE

In order to determine the Consultant with the HRB, BCDA shall conduct an evaluation of
bids using the Quality-Cost Based Evaluation (QCBE) procedure wherein the technical
and financial proposals shall be given a corresponding weight equivalent to 85% and
15%, respectively.

15. PERFORMANCE SECURITY

15.1. Purpose. To guarantee the faithful performance by the winning Consultant of its
obligations, it shall post a performance security within a maximum period of ten
(10) calendar days from the receipt of the Notice of Award from BCDA and in no
case later than the signing of the Contract.

15.2. Amount and Form. The performance security shall be denominated in Philippine
Pesos and posted in favor of BCDA in an amount equal to five percent (5%) of the
Contract Price in either of the following form:



15.2.1. Cash or cashier’s/manager’s check issued by a Universal or Commercial
Bank, or

15.2.2. Bank draft/guarantee or irrevocable letter of credit issued by a Universal
or Commercial Bank; provided, however, that it shall be confirmed or

authenticated by a Universal or Commercial Bank if issued by a foreign
bank.

15.3. Ferfeiture. The Performance Security shall be forfeited in favor of BCDA should
the Consultant fail to fulfill any of its obligations under the TOR or the Contract.
Additional penalties may also be imposed upon the Consultant for such failure.

16. STANDARD OF SERVICES

16.1. ZTechnical Expertise. The Consultant shall fulfill its obligations under the Contract
by using its technical expertise and according to the best-accepted professional
and industry standards. The Consultant shall exercise all reasonable skill, care,
diligence, and prudence in the discharge of the duties agreed to be performed and
shall always work in the best interest of BCDA. To attain these, the Consultant
shall provide personnel with sufficient qualifications and experience to ensure the
full and satisfactory accomplishment of the required Works.

16.2. BCDA Instructions and Directions. The Works shall be conducted by the
Consultant in accordance with the instructions or directions made or to be made
by the BCDA at any time before its completion. The Consultant shall conduct
regular consultation with BCDA in relation to the undertaking of its
responsibilities.

17. GeneraL Tervs AND CONDITIONS

17.1. Delay, Extension of Time, and Force Majeure. Any delay on the agreed

completion date from failure of performance by either of the Party shall not
constitute a default hereunder nor shall give rise to any claim if such delay or
failure is wholly attributable to acts of God, any act of sabotage, war, armed
invasion, rtevolution, insurrection, blockade, riot, declaration of national
emergency, industry-wide strike, or any other cause beyond the reasonable control
of either Party, or which cannot be avoided by the Consultant or BCDA despite
the exercise of due diligence.

Within ten (10) days from the occurrence of such event, the Party affected shall notify in
writing the other Party of such event of force majeure and of the obligations or
part of the works the performance of which is affected by such force majeure.
Immediately after such notification, the parties shall meet to discuss and agree on
the appropriate steps/measures to be taken to minimize the effect(s) of the force
majeure; provided that the party affected shall be entitled to an extension of the
contract time for the number of days of the delay incurred by rcason of the causcs
above mentioned.



17.2. Ownership of Reports and Documents. The reports, maps, drawings, documents,
and materials compiled or prepared in the course of the performance of the Works
are and shall remain the absolute properties of BCDA and shall not be used by the
Consultant for purposes unrelated to the Works without the prior written approval
of BCDA. Any equipment supplied by the BCDA, or for which payments are
made or reimbursed, shall become and remain the property of BCDA.

17.3. Representation and Warranties. The Parties hereby represent and warrant that no
government official has benefitted directly or indirectly from this Works, The
Parties warrant that they have not offered or given, and will not offer or give to
any employee, agent, or representative of either Party, any gratuity, with a view
toward securing any business from one another, or influencing such persons with
respect to terms, conditions, or performance of any contract with each other.



