

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)**

**BIDDING FOR THE CONSTRUCTION OF SEABEES (NCEBde) FACILITIES  
AT NSLG ZAMBALES**

**BID BULLETIN NO. 04**

In order to give the prospective bidders sufficient time to diligently prepare their bids as result of the issuance of Bid Bulletin No. 03, the BAC for Infrastructure hereby issues the revised schedule of bidding activities as follows:

<b>Last Day for Request for Clarifications</b>	09 October 2023
<b>Last Day for the Issuance of Supplemental/Bid Bulletins</b>	12 October 2023
<b>Last Day of Submission and Receipts of Bids</b>	19 October 2023, 9:00 AM
<b>Opening of Bids</b>	19 October 2023, 10:00 AM

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 05 October 2023.

**GISELA Z. KALALO**  
Chairperson



**Construction of Seabees (NCEBde) Facilities at NSLG Zambales**

**BIDDING SCHEDULE OF ACTIVITIES\***

No.	Activities	Time	Date	
1	<b>Pre-Procurement Conference</b>		Friday, August 4, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, August 9, 2023	Wednesday, August 16, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, August 9, 2023	Thursday, October 19, 2023
		8:00 AM to 9:00 AM	Thursday, October 19, 2023	
4	<b>Pre-Bid Conference</b>	<b>10:00 AM</b>	<b>Thursday, August 24, 2023</b>	
5	Last Day for Request for Clarifications		Monday, October 9, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Thursday, October 12, 2023	
7	<b>Last Day of Submission and Receipt of Bids</b>	<b>9:00am</b>	<b>Thursday, October 19, 2023</b>	
8	<b>Opening of Bids</b>	<b>10:00am</b>	<b>Thursday, October 19, 2023</b>	
9	Detailed Evaluation of Bids (Technical and Financial)		Friday, October 20, 2023	Thursday, October 26, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Thursday, October 26, 2023	
11	Approval of BAC Resolution declaring LCB		Thursday, October 26, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Thursday, October 26, 2023	
13	Post-Qualification of the Bidder with LCB		Friday, October 27, 2023	Monday, November 6, 2023
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Tuesday, November 7, 2023	
15	Issuance of Notice to Losing Bidders		Tuesday, November 7, 2023	
16	<b>Approval of BAC Resolution declaring LCRB</b>		<b>Monday, November 13, 2023</b>	
17	<b>Approval and Issuance of Notice of Award</b>		<b>Wednesday, November 15, 2023</b>	
18	Contract Preparation, Approval and Signing		not later than	Saturday, November 25, 2023
19	<b>Issuance of Notice to Proceed</b>		not later than	<b>Saturday, December 2, 2023</b>

*\*Subject to change*

*\*\* Dependent on health and travel restrictions and conditions*