

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

**SITE DEVELOPMENT OF THE 65-HECTARE RELOCATION SITE  
IN NEW CLARK CITY (NCC)**

**BID BULLETIN NO. 06**

Due to the post-disqualification of the Bidder with the Lowest Calculated Bid (LCB), the BAC-I Technical Working Group (TWG) shall proceed with the post-qualification of the Bidder with the third/next LCB. The fourth (4th) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Post-qualification of the 3rd/next LCB	May 21, 2024 - June 03, 2024
Determination of the bidder with the Lowest Calculated and Responsive Bid (LCRB)	June 03, 2024
Issuance of Notice to Post-Disqualified Bidder	June 03, 2024
Post-Qualification of the Bidder	June 04 - June 13, 2024
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)	June 14, 2024
Issuance of Notice to Losing Bidders	June 14, 2024
Approval of BAC Resolution declaring LCRB	not later than June 19, 2024
Approval and Issuance of Notice of Award	not later than June 25, 2024
Contract Preparation, Approval, and Signing	not later than July 05, 2024
Issuance of Notice to Proceed	July 08, 2024

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 03<sup>rd</sup> day of June 2024.

**ATTY. GISELA Z. KALALO**  
Chairperson



**CONSTRUCTION OF THE SITE DEVELOPMENT OF THE 65-HECTARE RELOCATION SITE IN NEW CLARK CITY**

**BIDDING SCHEDULE OF ACTIVITIES\***

No.	Activities	Time	Date	
1	<b>Pre-Procurement Conference</b>		Tuesday, February 20, 2024	
2	Advertisement/Posting of Invitation to Bid		Friday, March 1, 2024	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Friday, March 1, 2024	Sunday, April 21, 2024
		8:00 AM to 9:00 AM	Monday, April 22, 2024	
4	<b>Pre-Bid Conference</b>	<b>10:00 AM</b>	Friday, March 8, 2024	
5	Last Day for Request for Clarifications		Thursday, April 11, 2024	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, April 15, 2024	
7	<b>Last Day of Submission and Receipt of Bids</b>	<b>9:00 AM</b>	Monday, April 22, 2024	
8	<b>Opening of Bids</b>	<b>10:00 AM</b>	Monday, April 22, 2024	
9	<b>Detailed Evaluation of Bids (Technical and Financial)</b>		Tuesday, April 23, 2024	Monday, April 29, 2024
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, April 29, 2024	
11	Approval of BAC Resolution declaring LCB		Monday, April 29, 2024	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, April 29, 2024	
13	Post-Qualification of the Bidder with LCB		Tuesday, April 30, 2024	Friday, May 10, 2024
14	<b>Issuance of Notice for Post-Qualification to Bidder with LCB</b>		Friday, May 10, 2024	
15	<b>Post-Qualification of the 2nd/next Bidder with LCB</b>		Saturday, May 11, 2024	Friday, May 17, 2024
16	<b>Determination of the Bidder with the Lowest Calculated Responsive Bid</b>		Monday, May 20, 2024	
17	Issuance of Notice of Post-Disqualification to 2nd LCB and Notice of Post-Qualification for 3rd/next LCB		Monday, May 20, 2024	
18	Post-Qualification of the Bidder with LCB		Tuesday, May 21, 2024	Monday, June 3, 2024
19	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Monday, June 3, 2024	
20	Issuance of Notice of Post-Disqualification to 3rd LCB and Notice of Post-Qualification for 4th/next LCB		Monday, June 3, 2024	
21	Post-Qualification of the Bidder with LCB		Tuesday, June 4, 2024	Thursday, June 13, 2024
22	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Friday, June 14, 2024	
23	Issuance of Notice to Losing Bidders		Friday, June 14, 2024	
16	<b>Approval of BAC Resolution declaring LCRB</b>		not later than	Tuesday, June 18, 2024
17	<b>Approval and Issuance of Notice of Award</b>		not later than	Tuesday, June 25, 2024
18	Contract Preparation, Approval and Signing		not later than	Friday, June 28, 2024
19	<b>Issuance of Notice to Proceed</b>		Tuesday, July 2, 2024	

*\*Subject to change*

*\*\* Dependent on health and travel restrictions and conditions*