

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

**REBIDDING FOR THE CONSTRUCTION OF STREETLIGHTS AND PAVEMENT  
MARKINGS ALONG MCKINLEY PARKWAY, BGC**

**BID BULLETIN NO. 05**

Due to the post-disqualification of the Bidder with the Lowest Calculated Bid (LCB), the BAC-I Technical Working Group (TWG) shall proceed with the post-qualification of the Bidder with the second/next LCB. This second LCB shall have the same fresh period for the conduct of post-qualification for the project pursuant to Section 34.8 of the Revised Implementing Rules and Regulations (RIRR) of the Republic Act (R.A.) No. 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post-qualification for the LCB	September 23, 2024	
Issuance of Notice to Post-disqualified Bidder	September 23, 2024	
Post-qualification of the Bidder with the Next LCB	September 24, 2024	October 7, 2024
Determination of the Bidder with the Lowest Calculated Bid (LCRB)	October 7, 2024	
Issuance of Notice to Losing Bidders	October 7, 2024	
Approval of BAC Resolution declaring LCRB	October 11, 2024	
Approval and Issuance of Notice of Award	October 14, 2024	
Contract Preparation, Approval, and Signing	not later than Thursday October 24, 2024	
Issuance of Notice to Proceed	not later than Thursday October 31, 2024	

Attached is the revised Timetable of the Bidding Documents for the project.

Issued this **23rd day of September 2024**.

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

By:

**ATTY. ELVIRA V. ESTANISLAO**  
Chairperson

**REIDDING FOR THE CONSTRUCTION OF STREETLIGHTS AND PAVEMENT MARKINGS  
ALONG MCKINLEY PARKWAY, BGC  
BIDDING SCHEDULE OF ACTIVITIES\***

No.	Activities	Time	Date	
1	<b>Pre-Procurement Conference</b>		Tuesday, July 23, 2024	
2	Advertisement/Posting of Invitation to Bid		Saturday, July 27, 2024	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Saturday, July 27, 2024	Tuesday, September 3, 2024
		8:00 AM to 9:00 AM	Monday, September 2, 2024	
4	<b>Pre-Bid Conference</b>	<b>10:00 AM</b>	Tuesday, August 13, 2024	
5	Last Day for Request for Clarifications		Saturday, August 24, 2024	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Wednesday, August 28, 2024	
7	<b>Last Day of Submission and Receipt of Bids</b>	<b>9:00 AM</b>	Wednesday, September 4, 2024	
8	<b>Opening of Bids</b>	<b>10:00 AM</b>	Wednesday, September 4, 2024	
9	Detailed Evaluation of Bids (Technical and Financial)		Thursday, September 5, 2024	Monday, September 9, 2024
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)		Monday, September 9, 2024	
11	Approval of BAC Resolution declaring LCB		Monday, September 9, 2024	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, September 9, 2024	
13	Post-Qualification of the Bidder with LCB		Tuesday, September 10, 2024	Monday, September 23, 2024
14	Issuance of Notice of Post-Disqualification with LCB		Monday, September 23, 2024	
15	Issuance of Notice of Post-Qualification with next/2nd LCB		Monday, September 23, 2024	
16	Post-Qualification of the Bidder with next/2nd LCB		Tuesday, September 24, 2024	Monday, October 7, 2024
17	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)		Monday, October 7, 2024	
18	Issuance of Notice to Losing Bidders		Monday, October 7, 2024	
19	<b>Approval of BAC Resolution declaring LCRB and Notice of Award</b>		Friday, October 11, 2024	
20	<b>Issuance of Notice of Award</b>		Monday, October 14, 2024	
21	Contract Preparation, Approval and Signing		not later than	Thursday, October 24, 2024
22	<b>Issuance of Notice to Proceed</b>		not later than	Thursday, October 31, 2024

*\*Subject to change*

*\*\* Dependent on health and travel restrictions and conditions*