

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

**Rebidding for the Construction of Sewage Treatment Plant, Access Road, and
Freedom Park in Bonifacio Capital District, Taguig City**

BID BULLETIN NO. 6

Subsequent to the issuance of BAC Resolution No. 06 dated 16 April 2021 which declares the post-disqualification of the bidder with the Lowest Calculated Bid (LCB) and post-qualification of the bidder with the next/second LCB, the BAC-I hereby revises the Timetable of Bidding Activities for the project due to the need to conduct post-qualification on the next/second LCB in accordance with Section 34.6 of the 2016 revised IRR of R.A. 9184.

Attached is the revised Timetable of Bidding Activities.

Issued on 19 April 2021.



AILEEN ANUNCIACION R. ZOSA
Chairperson, BAC-I

**CONSTRUCTION OF SEWAGE TREATMENT PLANT, ACCESS ROAD, AND FREEDOM PARK IN BONIFACIO CAPITAL DISTRICT, TAGUIG CITY
(REBIDDING)**

PROCUREMENT SCHEDULE*

Pre-Procurement Conference	9:00 AM	Tuesday, January 26, 2021	
Advertisement/Posting of invitation to Bid		Monday, February 01, 2021	Monday, February 08, 2021
Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Monday, February 01, 2021	Tuesday, March 09, 2021
	8:00 AM to 12:00 PM	Wednesday, March 10, 2021	
Pre-Bid Conference	10:00 AM	Monday, February 08, 2021	
Deadline for Requests for Clarification, if any.		Wednesday, February 24, 2021	
Last day of Issuance of Supplemental/Bid Bulletin, if any.		Monday, March 01, 2021	
Deadline of Submission and Receipt of bids	12:00PM	Wednesday, March 10, 2021	
Opening of Bids	1:00 PM	Wednesday, March 10, 2021	
Detailed Evaluation of Bids and Determination of the Bidder with the Lowest Calculated Bid (LCB)		Thursday, March 11, 2021	Friday, March 19, 2021
Post-Qualification of the Bidder with LCB		Tuesday, March 23, 2021	Thursday, April 15, 2021
Issuance of Notice of Post-Qualification/Post-Qualification of the Bidder with next/2nd LCB		Monday, April 19, 2021	Wednesday, April 28, 2021 (or earlier)
Deliberation of Post-Qualification Results and determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)		Thursday, April 29, 2021 (or earlier)	
Issuance of BAC Resolution recommending the LCRB		Friday, April 30, 2021 (or earlier)	
Issuance of Notice to Losing Bidders		Friday, April 30, 2021 (or earlier)	
Approval of BAC Resolution by HOPE		Monday, May 03, 2021	
Issuance of Notice of Award		Tuesday, May 04, 2021	
Contract Preparation, Approval and Signing		Tuesday, May 04, 2021	Friday, May 14, 2021
Issuance of Notice to Proceed		Monday, May 17, 2021	

*Subject to change

