CONTRACT AGREEMENT

CONSULTING SERVICES FOR THE CONSTRUCTION MANAGEMENT
AND SUPERVISION (CMS) OF THE DESIGN AND BUILD PROJECT FOR
THE NATIONAL ACADEMY OF SPORTS (NAS) - PHASE 1
AT NEW CLARK CITY

THE PUBLIC IS INFORMED:

THIS AGREEMENT, made this __ day of 2021 by and between:

The BASES CONVERSION AND DEVELOPMENT AUTHORITY,
a government instrumentality vested with corporate powers, duly
organized and existing pursuant to Republic Act No. 7227, as
amended, with principal office at BCDA Corporate Center, 2nd
Floor Bonifacio Technology Center, 31st Street Crescent Park
West, Bonifacio Global City, Taguig, Metro Manila, Philippines,
represented herein by its President and Chief Executive Officer,
VIVENCIO B. DIZON, duly authorized for this purpose under
BCDA Board Resolution No. 2021-01-002, as evidenced by
Secretary’s Certificate dated 17 February 2021 _hereto attached
as Annex “A” and made an integral part hereof, and hereinafter
referred to as “BCDA”;

- and -

The FILIPINAS DRAVO CORPORATION, a company with
principal office at V. Aurora St., Villa Aurora Subdivision, Brgy.
Loyola Heights, Aurora Blvd., Quezon City, represented herein by
its President and COOQO, VIRGILIO G. DE ASIS, duly authorized
for this purpose as evidenced by Secretary’s Certificate dated 16
July 2021 hereto attached as Annex “B” and made an integral
part hereof, and hereinafter referred to as “CONSULTANT?”;

The BCDA and CONSULTANT shall be collectively referred to as
“Parties”, and each a “Party”.
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ANTECEDENTS

The Bases Conversion and Development Authority (BCDA) is implementing the
New Clark City Project (NCC), a flagship project of the Government of the
Republic of the Philippines. This 9,450-hectare metropolis is a planned city
landscape north of Metro Manila that will host businesses, domestic and
international trade, schools and hospitals, research and development entities,
regional tourism centers, national government offices, and international
headquarters.

On 09 June 2020, the Republic Act No. 11470 or the National Academy of Sports
Act (“NAS Act”) was created to establish the National Academy of Sports System
(NAS System) for secondary education program integrated with a special
curriculum on sports to be offered to natural-born Filipino citizens on a full
scholarship basis.

The Sec. 5 and 21 of the NAS Act mandates the BCDA with critical undertakings
towards the establishment of the NAS System by requiring the provision of the
project site, undertake the construction and ensure that funding for the
construction works is secured. thus:

(Section 5) Construction and Site of the NAS Main Campus
“Provide the land for the site by way of usufruct in perpetuity”,
and “be in charge of the construction of classrooms, dormitories,
and other sports facilities, and related amenities as may be
determined by the Board of Trustees at the New Clark City
campus”.

(Section 21) Appropriations. Design and Build of the National
Academy of Sports (NAS) - Phase 1 at New Clark City 40 “BCDA
shall likewise immediately include in its procurement plan the
construction of classrooms, dormitories, and other sports
facilities and related amenities for the NAS main campus whose
funding shall also be included in the General Appropriations
Act.”

BCDA divided the construction by phases to manage the works required and has
conducted a competitive bidding for the procurement of Consulting Services for
the Construction Management and Supervision (CMS) of the Design and Build
Project for the National Academy of Sports (NAS) - Phase 1 at New Clark City.
The Invitation to Bid was posted on 05 February 2021 at the PhilGEPS website
but no bids were received and the Bids and Awards Committee for Consultancy
declared a failure of Bidding on 16 February 2021.

On 30 April 2021, the Invitation to Bid was posted at the PhilGEPS website for
the Re-Bidding of the same project. Only one (1) bid was received during the
opening of bids conducted on 30 June 2021. After validation and verification of
the submission, the CONSULTANT has been determined to have complied with
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the eligibility requirements, and is responsive to all the requirements of the
Project and the conditions as specified in the bidding documents. The Notice of
Award was issued on 24 August 2021 and was received by the CONSULTANT
on 25 August 2021.

BCDA is desirous that the CONSULTANT execute the Consulting Services for
the Construction Management Supervision (CMS) of the Design and Build Project
for the National Academy of Sports (NAS) - Phase 1 at New Clark City (NCC)
(hereinafter called “the Services”) and the BCDA has accepted the Bid for Pesos:
Twenty Seven Million Eight Hundred Twenty Thousand Eight Hundred and
00/100 (Php 27,820,800.00) by the CONSULTANT for the execution and
completion of such Consulting Services and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read
and construed as integral part of this Agreement, to wit:

(a) General and Special Conditions of Contract;

(b) Invitation to Bid,

(c) Instructions to Bidders;

(d) Bid Data Sheet;

(e) Addenda and/or Supplemental/Bid Bulletins, if any;

(f) BAC Resolutions;

(g) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

(h) Eligibility requirements, documents and/or statements;

(i) Performance Security;

() Notice of Award of Contract and the Bidder’s conforme thereto;

(k) Other contract documents that may be required by existing laws
and/or the Entity.

3. In consideration of the payments to be made by the BCDA to the
CONSULTANT as hereinafter mentioned, the CONSULTANT hereby
covenants with the BCDA to execute and complete the Consulting Services
and remedy any defects therein in conformity with the provisions of this
Contract in all respects.
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4. The BCDA hereby covenants to pay the CONSULTANT in consideration of
the execution and completion of the Consulting Services and the
remedying of defects wherein, the Contract Price or such other sum may
become payable under the provisions of this Contract at the times and in
the manner prescribed by this Contract.

IN WITNESS whereof, the parties have caused this Agreement to be
executed the day and year first before written.

BASES CONVERSION AND FILIPINAS DRAVO
DEVELOPMENT AUTHORITY CORPORATION
By: By:

= VIRGILIO G. DE ASIS

President and CEQ
New Clark Cflir Engineering Division
BCDA®  {iliimifmiii i

ey i ZE2021-0274

Signed in the Presence of:

Alfr U‘R./Llievilla

pr Vice Pres;dent Senior Vice President
aversion and Development Group Construction Management Supervision

2k 207 -OFY
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ACKNOWLEDGMENT

Republic of the Philippines)
Taguig City ) S.8.

BEFORE ME a Notary Public for and in Taguig City, personally appeared:

NAME IDENTIFICATION DOCUMENT DATE AND PLACE
OF ISSUE

Vivencio B. Dizon p = e Valid until
S

Manila

Virgilio G. De Asis | NS b
PRC

who represented to me that they are the same persons who signed and executed
the foregoing Contract Agreement and acknowledged to me that the same is their
free and voluntary act and deed, as well as of the entities herein represented.

I further certify that said Contract Agreement consisting of five (5) pages,
including the page whereon this Acknowledgment is written and signed by the
above-mentioned individuals and their witnesses.

0ct 01 200
SIGNED AND SEALED on in Taguig City, Philippines.
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