

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)**


**Bidding for the Construction of Special and Technical Staff Building for Special  
Service Center (SSC) and Division Administrative Command Center (DACC) at Fort  
Bonifacio, Taguig City**

**BID BULLETIN NO. 1**

This Bid Bulletin modifies the schedule of the **Pre-Bid Conference** for the Bidding for the Construction of Special and Technical Staff Building for SSC and DACC at Fort Bonifacio, Taguig City from 1:00 PM to **11:00 AM of November 12, 2019.**

Attached is the revised Timetable of the Bidding Activities for the project.

Issued on ~~6<sup>th</sup>~~ day November 2019.

  
**ARREY A. PEREZ**  
Vice Chairperson  
BAC-I

### TIMETABLE OF BIDDING ACTIVITIES\*

| No. | ACTIVITIES   | DATE/SCHEDULE   |
|-----|--|---|
| 1   | Pre-Procurement Conference   | October 22, 2019  |
| 2   | Posting / Publication (Website, PhilGEPS, BCDA Premises & Newspaper )  | October 29, 2019<br>(Newspaper)<br>October 29 to November 04, 2019 (PhilGEPS and BCDA Websites)   |
| 3   | Issuance of Bid Documents  | October 29 to December 12, 2019<br>(8:00am to 5:00pm except Saturdays, Sundays & Holidays)<br><br>and<br><br>December 13, 2019<br>(8:00am to 12:00pm) |
| 4   | <b>Pre-Bid Conference</b>  | <b>November 12, 2019</b><br><b>(11:00 am)</b>   |
| 5   | Deadline for Request for Clarification, if any   | November 25, 2019<br>(5:00pm)   |
| 6   | Last day for the Issuance of Supplemental/Bid Bulletin, if any   | <b>December 05, 2019</b>  |
| 7   | <b>Deadline for Submission of the following:</b> <ul style="list-style-type: none"> <li>• <b>Technical Documents</b></li> <li>• <b>Financial Proposal</b></li> </ul> | <b>December 13, 2019</b><br><b>(12:00pm)</b>  |
| 8   | <b>Opening of Bids</b>   | <b>December 13, 2019</b><br><b>(1:00pm)</b>   |
| 9   | Bid Evaluation (TWG's detailed evaluation of the submitted Technical and Financial Proposal)   | December 16, 2019 to January 07, 2020   |
| 10  | Determination and Declaration of the Bidder with Lowest Calculated Bid (LCB)   | Not later than January 22, 2020   |
| 14  | Issuance of Notice to the Bidder with LCB Advising on the Conduct of Post-Qualification  | Not later than January 22, 2020   |

|    |  |                                  |
|----|--|----------------------------------|
| 15 | Post Qualification of the Bidder with LCB  | January 23 to 31, 2020           |
| 16 | Deliberation of Results of Post Qualification and Determination of the Bidder with Lowest Calculated and Responsive Bid (LCRB) | Not later than February 03, 2020 |
| 17 | Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB  | Not later than February 03, 2020 |
| 18 | Issuance of Notice to Losing Bidders   | Not later than February 03, 2020 |
| 19 | Approval of BAC Resolution declaring LCRB  | February 06, 2020                |
| 20 | Issuance of Notice of Award  | February 07, 2020                |
| 21 | Contract Preparation and Signing/Approval  | February 07 to 13, 2020          |
| 22 | Issuance of Notice to Proceed  | February 14, 2020                |

***\*Subject to change***