

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

REBIDDING FOR THE RELOCATION OF EXISTING UTILITIES ALONG 8th AVENUE, BGC, TAGUIG CITY

BID BULLETIN NO. 06

In order to give the Technical Working Group (TWG) sufficient time to verify and validate the submitted documents, declared projects, and pledged equipment of the bidder with the Second Lowest Calculated Bid (LCB), the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Post-Qualification of the Bidder with next/second LCB	December 05 to 15, 2023
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)/Issuance of Notice to Losing Bidder/s	December 15, 2023
Issuance of Notice to Losing Bidders	December 15, 2023
Approval of BAC Resolution declaring LCRB	December 19, 2023
Approval of Notice of Award	December 19, 2023
Issuance of Notice of Award	on or before December 20, 2023
Contract Preparation, Approval and Signing	on or before December 29, 2023
Issuance of Notice to Proceed	on or before January 05, 2024

Issued this 6th day of December 2023.

GISELAZ. KALALO Chairperson





BACI Bid Bulletin No. 06 - Rebidding for the Relocation of Underground Utilities Along 8th Avenue, BGC, Taguig City December 2023

Page 1 of 1