



23 December 2023

ELLA MAY M. TECSON

U1202 Paragon Plaza Bldg., 162 EDSA corner Reliance Street Mandaluyong City, Metro Manila MICROGENESIS SOFTWARE, INC **Authorized Representative**

Subject: NOTICE OF AWARD

INSTALLATION OF ICT INFRASTRUCTURE AND EQUIPMENT AT NEW CLARK CITY FOR THE NATIONAL ACADEMY OF SPORTS [NAS] PHASE 2 PROCUREMENT FOR THE SUPPLY, DELIVERY, AND

Dear Ms. Tecson:

inclusive of VAT and all applicable taxes and fees. Thousand One Sports [NAS] Phase 2 at New Clark City is hereby awarded to Microgenesis Software, Inc in the amount of Forty-Nine Million Eight Hundred Eighty-Five Installation of ICT Infrastructure and Equipment for the National Academy of We are pleased to notify you that the Procurement of the Supply, Delivery, and Hundred Ninety-Nine Pesos and 00/100 [Php49,885,199.00],

Award, to: You are hereby required, within ten [10] calendar days from receipt of this Notice of


- 1. Formally enter into contract with BCDA; and
- 2 and in the amount stipulated in Section 39.2 of the revised IRR of RA9184, the issuance of Certificate of Final Acceptance which shall be posted in favor of BCDA and which shall remain valid until Post a Performance Security denominated in Philippine Pesos in the form

 a. Cash or cashier's/manager's check issued by a Universal or Commercial Bank, or 	FORM OF PERFORMANCE SECURITY
Five percent [5%]	AMOUNT OF PERFORMANCE SECURITY [Equal to Percentage of the Total Contract Price]









shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security Failure to enter into the said contract and/or provide the Performance Security

return the duly signed Notice of Award to BCDA. Please indicate your concurrence by signing on the space below "Conforme" and

Thank you.

Very truly yours,

Officer-in-Charge Date: HEDDAY RULONA

Conforme

Date: Authorized ELLA MAY M DATEM PAIL ECSON esentative 400 mg

NOA: Procurement of the Procurement of the Supply, Delivery, and Installation of ICT Infrastructure and Equipment the National Academy of Sports Phase 2

December 2023 / Version 1







