

**REBIDDING FOR THE CONSTRUCTION OF STREETLIGHT AND PAVEMENT
MARKINGS ALONG MCKINLEY PARKWAY, BGC**

BID BULLETIN NO. 1

PRE-BID CONFERENCE

This Bid Bulletin refers to the schedule of bidding activity for the Project mentioned above, as follows:

ACTIVITY	DATE
Pre-Bid Conference	10:00 AM, 13 August 2024, Tuesday

The Pre-Bid Conference will be conducted face-to-face at the **BCDA Corporate Center, 2nd Floor, Bonifacio Technology Center, 31st St. corner 2nd Ave, Bonifacio Global City, Taguig City.** However, the prospective bidders may opt to attend online via Zoom. The meeting link will be provided upon request by the prospective bidders to the BAC-I Secretariat through the e-mail address bacisec@bcda.gov.ph.

For those attending in person, please consider the following guidelines:

- Attendees to the Pre-bid Conference and Opening of Bids are expected to follow the BCDA Health Protocols
- Observers/representatives who show signs of COVID-19-related symptoms are not allowed to enter the BCDA premises.

This Bid Bulletin is being issued pursuant to Sections 22.5.2 and 22.5.3 of the 2016 Revised Implementing Rules and Regulations of Republic Act 9184.

Issued on **06 August 2024, Taguig City.**

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS

By:



ATTY. ELVIRA V. ESTANISLAO
Chairperson



**REIDDING FOR THE CONSTRUCTION OF STREETLIGHTS AND PAVEMENT MARKINGS
ALONG MCKINLEY PARKWAY, BGC
BIDDING SCHEDULE OF ACTIVITIES***

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Tuesday, July 23, 2024	
2	Advertisement/Posting of Invitation to Bid		Saturday, July 27, 2024	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Saturday, July 27, 2024	Sunday, September 1, 2024
		8:00 AM to 9:00 AM	Monday, September 2, 2024	
4	Pre-Bid Conference	10:00 AM	Tuesday, August 13, 2024	
5	Last Day for Request for Clarifications		Thursday, August 22, 2024	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, August 26, 2024	
7	Last Day of Submission and Receipt of Bids	9:00 AM	Monday, September 2, 2024	
8	Opening of Bids	10:00 AM	Monday, September 2, 2024	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, September 3, 2024	Monday, September 9, 2024
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, September 9, 2024	
11	Approval of BAC Resolution declaring LCB		Monday, September 9, 2024	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, September 9, 2024	
13	Post-Qualification of the Bidder with LCB		Tuesday, September 10, 2024	Monday, September 23, 2024
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Monday, September 23, 2024	
15	Issuance of Notice to Losing Bidders		Monday, September 23, 2024	
16	Approval of BAC Resolution declaring LCRB		not later than	Tuesday, October 8, 2024
17	Approval and Issuance of Notice of Award		not later than	Wednesday, October 9, 2024
18	Contract Preparation, Approval and Signing		not later than	Monday, October 21, 2024
19	Issuance of Notice to Proceed		not later than	Monday, October 21, 2024

**Subject to change*

*** Dependent on health and travel restrictions and conditions*

