

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

**REBIDDING FOR THE CONSTRUCTION OF STREETLIGHTS AND PAVEMENT
MARKINGS ALONG MCKINLEY PARKWAY, BGC**

**BID BULLETIN NO. 03
Notice of Postponement
(Changes in Schedule)**

Based on the Official Gazette of the Republic of the Philippines and the Presidential Communications Office, the work in government offices in the National Capital Region (NCR) is suspended on 02 September 2024 (Monday), effective 8:30 AM, in view of the inclement weather brought about by the Tropical Storm "Enteng."

In view thereof, please note the changes in the schedule of the bidding activities for the Rebidding for the Construction of Streetlights and Pavement Markings along McKinley Parkway, BGC.

ACTIVITY	FROM	TO
Deadline of Submission and Receipt of Bids	9:00 AM, 02 September 2024 (Monday)	9:00 AM, 03 September 2024 (Tuesday)
Opening of Bids	10:00 AM, 02 September 2024 (Monday)	10:00 AM, 03 September 2024 (Tuesday)

Issued on **02 September 2024**.

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)


ATTY. ELVIRA V. ESTANISLAO
Chairperson

