

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

**REBIDDING FOR THE CONSTRUCTION OF AIRSIDE ACCESS ROAD  
AT THE CLARK INTERNATIONAL AIRPORT**

**BID BULLETIN NO. 07  
(Revised Bidding Schedule)**

Due to the disqualification of the Bidder declared as Lowest Calculated and Responsive Bid (LCRB), the BAC-I Technical Working Group (TWG) shall proceed with the post-qualification of the Bidder with the 4th/next LCB. The fourth (4th) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Activity	Date/s
Post-Qualification of the Bidder with 4th/next Lowest Calculated Bid (LCB)	October 30 to November 04, 2024

A supplemental bid bulletin relating to the above revised schedule shall be issued upon approval of the Head of Procuring Entity (HoPE).

Issued this 29th day of October 2024.

**ATTY. GISELA Z. KALALO**  
Chairperson