

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

**REBIDDING FOR THE CONSTRUCTION OF STREETLIGHTS AND PAVEMENT  
MARKINGS ALONG MCKINLEY PARKWAY, BGC**

**BID BULLETIN NO. 07**

Due to the post-disqualification of the Bidder with the third Lowest Calculated Bid (LCB), the BAC-I Technical Working Group (TWG) shall proceed with the post-qualification of the Bidder with the fourth/next LCB. This fourth LCB shall have the same fresh period for the conduct of post-qualification for the project pursuant to Section 34.8 of the Revised Implementing Rules and Regulations (RIRR) of the Republic Act (R.A.) No. 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post-qualification for the LCB	21 October 2024	
Issuance of Notice to Post-Disqualification to 3rd LCB	21 October 2024	
Issuance of Notice of Conduct of Post-Qualification to 4th LCB	21 October 2024	
Post-qualification of the Bidder with the Next LCB	22 October 2024	30 October 2024
Determination of the Bidder with the Lowest Calculated Bid (LCRB)	04 November 2024	
Issuance of Notice to Losing Bidders	04 November 2024	
Approval of BAC Resolution declaring LCRB	08 November 2024	
Approval and Issuance of Notice of Award	11 November 2024	
Contract Preparation, Approval, and Signing	not later than 21 November 2024	
Issuance of Notice to Proceed	not later than 28 November 2024	

Attached is the revised Timetable of the Bidding Documents for the project.

Issued this **21st day of October 2024**.

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)**

By:

**ATTY. MARIA SOLEDAD C. SAN PABLO**  
Vice Chairperson

